SOUTHERN SANDOVAL COUNTY FLOOD CONTROL AUTHORITY

IFB# 2017-02 — ACAPULCO ROAD IMPROVEMENTS, PHASE 1

ADDENDUM #1

March 22, 2017
This Addendum consists of three (3) pages and three (3) attachments. The information
contained in this addendum shall be incorporated into the project bid and contract documents
the same as if originally contained therein.
Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space

provided. Failure to acknowledge this addendum by any prospective bidder will render the bid
non-responsive.

1. QUESTIONS RECEIVED FROM PROSPECTIVE BIDDERS

Q1: Will the Alberta Project be completed before this project starts?

Al: Yes.

Q2: What is the Engineer’s Estimate for the Project?

A2: SSCAFCA does not provide the Engineer’s Estimate to Bidders.

Q3: How were the project limits determined?

A3: This project protects the existing storm drain under construction with the
Alberta Project.

Q4: Is a SWPPP required?

A4: A SWPPP is not required.

Q5: Does the borrow area need to be seeded?



A5: Yes, the borrow area will need to be seeded with native seeding per APWA
specification. A new Bid Item has been added to the Bid Proposal for seeding.

Q6: Can you confirm that the CORR permit is $50.00 single time fee as
mentioned?

A6: As mentioned during the Pre-Bid Meeting, the permit is $50.00 from the
City of Rio Rancho Development Services Department, contact David Serrano
505-891-5059.

Q7: Is there a thickness requirement for the millings at station 21+40 to 21+60?

A7: The millings thickness from station 21+40 to 21+60 is 2 inches.

Q8: Is subgrade prep. Incidental to item 13, HMA driveway at Sta. 24+30, and
item 16, Concrete Paving for driveway at Sta. 21+90?

A8: Yes.

Q9: Is there a thickness requirement for the asphalt driveway (item 13) at Sta.
24+307

A9: The asphalt thickness for item 13 is 2 inches.

Q10: Can a person have interest in more than 1 bid? Stated another way, can
two or more bids be submitted is a person or persons have interest in both?

A10: Because there is no outside funding (federal or state) provided for in this
project, a person or persons can have an interest in more than one bid.

Q11: Please clarify the dimensions for Note 22, sheet 3 of 6, Drive-pads. Is there
a new concrete drive-pad from curb and gutter to the R-O-W line or is the depth
shorter by a certain length, short of the R-O-W mark?

Al11: As shown on the driveway detail on sheet 4 of 6, the concrete driveway
stops 3 feet from the back of curb.




2. PLANS

e Replace cover sheet with the attached signed version.
e Replace sheet 3 of 6 with the attached revised sheet 3 of 6.

3. BID AND CONTRACT DOCUMENTS

e Replace Pages 22-23 of the Bid and Contract Documents with the
attached revised pages.

All other provisions of the Bid and Contract Documents shall remain unchanged. This
Addendum is hereby made a part of the Bid and Contract Documents to the same extent as
those provisions contained in the originals.

Dave Thompson, PE
Thompson Engineering Consultants

Attachments:
1. Revised Construction Plans Cover Sheet (1 sheet)
2. Revised Construction Plans Sheet 3 of 6 (1 sheet)
3. Revised Unit Bid Price Proposal (2 pages)
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Unit Price Bid Proposal

Bid

E 1
Item Item std Units Cost/Unit Cost
Qty
Number

1 Project Sign, installed at locations specified by 1 EA

SSCAFCA, Complete

Traffic Control, Barricading, any/all access
2 signs & permits required by City of Rio Rancho, 1 LS

Complete
3 Materials Testing, Complete 1 ALLOW. - S 1,000.00
4 Utility Allowance 1 ALLOW. - S 2,000.00
5 Construction Survey/Staking, Complete 1 LS
6 Clear & Grub, includes haul and disposal, 0.5 AC

Complete

Unclassified Excavation - Includes excavation
7 . 50 cYy

and placement/compaction, Complete
3 Borrow - Includes exFavatlon, haul, and 350 oy

placement/compaction, Complete

H n 0,

9 Subgrade Preparation, 12" 95% Comp., 1390 Sy

Complete

n 0,

10 Aggregate Base Course, 4" at 95% Comp., 1290 Sy

Complete
11 Hot Mix Asphalt, SP-IIl, 3”, Complete 1290 SY
12 Millings, Complete 100 Sy
13 Hot Mix Asphalt for Driveway at Sta. 24+30, 15 Sy

Complete
14 Concrete Vertical Curb, Type B, 6” x 24”, 680 LF

Complete
15 Concrete Drive Pads, Complete 92 SY
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16 Concrete Paving for Driveway at Sta. 21+90, 60 sy
Complete
17 Concrete Cut-Off Wall, 6”, Complete 30 LF
18 Adjust manhole to Grade, Complete 2 EA
19 Adjust Water Valve Box to Grade, Complete 1 EA
20 Adjust Water Meter Box to Grade, Complete 6 EA
21 Relocate Mail Box, Complete 5 EA
22 Remove and Dispose Pavement, Complete 130 SY
53 Remove and Dispose Concrete Drive Pad, 85 Sy
Complete
22 Removal of Structures and Obstructions, 1 LS
Complete
25 Native Seeding per APWA Specification 0.5 ACRE
SUBTOTAL FORITEMS 1 - 25
%6 Mobilization, Complete. NOT TO EXCEED 7% 1 LS NTE 7%
SUBTOTAL ABOVE SUBTOTAL

BASE BID SUBTOTAL Items 1-26

NEW MEXICO GROSS RECEIPTS TAX (NMGRT) @ 7.4375%

BASE BID TOTAL

- Unit Price Bid Proposal End -
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