

Black Arroyo Bridge Scour Protection
Project
Non-Mandatory Pre-Bid meeting

Please Sign In



Black Arroyo Bridge Scour Protection Project IFB 2019-01

Non-Mandatory Pre-Bid Meeting
February 5, 2019

Black Arroyo Bridge Scour Protection Project


- Introductions
 - SSCAFCA Staff
 - Dave Gatterman, P.E., Project Manager
 - Chuck Thomas, P.E., Executive Engineer
 - Debbie Casaus, Procurement Officer
 - Wilson & Company (Design Engineer)
 - Donnie Duneman, P.E.
 - Claudia Diaz, E.I.

Black Arroyo Bridge Scour Protection Project

- Funding
 - SSCAFCA Bond funds
 - Project is funded entirely with local funds from SSCAFCA

Black Arroyo Bridge Scour Protection Project

- Where exactly is the project?



Black Arroyo Bridge Scour Protection Project

- Current site conditions – east bank



Black Arroyo Bridge Scour Protection Project

- Current site conditions




Black Arroyo Bridge Scour Protection Project

- Bid Highlights
 - Major bid item elements include:
 - Installation of ~ 1,700 SY of shotcrete
 - Installation of ~ 285 CY of wire enclosed rip-rap
 - Installation of ~460 SY of rock
 - Approximately 2,500 CY of unclassified excavation

Black Arroyo Bridge Scour Protection Project

- Project Layout




Black Arroyo Bridge Scour Protection Project

- Site Access
 - Access from 19th St. (west side of project area)
 - Contractor may cut (and repair after project) fence along west perimeter to access site
 - Contractor will not create new access to bottom of arroyo but will use existing access pathways
 - Contractor shall not disturb any vegetation outside of the project area
 - Contractor shall protect existing asphalt trail during construction and shall post signs warning trail users of construction activity

Black Arroyo Bridge Scour Protection Project

- Site Access



Black Arroyo Bridge Scour Protection Project

- External coordination
 - City of Rio Rancho
 - Permitting
 - Traffic Control (?)

Black Arroyo Bridge Scour Protection Project

- Stormwater Pollution Prevention Plan (SWPPP)
 - Due to the area of the project site, a SWPPP will not be required for this project.

Black Arroyo Bridge Scour Protection Project

- USACE 404 Permit
 - The successful bidder will need to comply with the conditions set forth in the 404 Regional General Permit and the NMED 401 Water Quality Certification
 - A copy of this permit and the certification will be provided by addendum

Black Arroyo Bridge Scour Protection Project

- Where do I get plans?
 - All bidding documents, including plans, specifications, reports, and addenda will be posted to www.sscafca.org.
 - If you are having issues downloading the files, please let us know and we can get you a CD with the documents.
 - Check this website for addenda to the bid. It is the bidders responsibility to check the website for addenda. SSCAFCA will not send notifications.

Black Arroyo Bridge Scour Protection Project

- Bid Schedule
 - Last day to submit written questions is February 8, 2019 by 5:00 PM
 - Submit all questions via e-mail to dcasaus@sscafca.com
 - You should receive a reply saying that the questions have been received
 - Please put “Question – IFB 2019-01, Black Arroyo Bridge Scour Protection Project” in the subject line.
 - SSCAFCA will post responses to written questions on web page (www.sscafca.org) by February 14 by 5:00 PM
 - Any addenda will be issued by SSCAFCA by February 14 by 5:00PM. Addenda will be posted to the website. Aside from posting to the website, no notification will occur.
 - Bids are due to SSCAFCA no later than 3:00 PM on Tuesday, February 19, 2019

Black Arroyo Bridge Scour Protection Project

- Mandatory Bid Attachments
 - Bid Bond
 - Subcontractor listing
 - SSCAFCA Campaign Contribution Disclosure form
- All forms are provided in the bid package
- Make sure prime AND subcontractors (not suppliers) are currently registered with the Department of Workforce Solutions
- Make sure to acknowledge any Addenda on your Bid Form

Black Arroyo Bridge Scour Protection Project

- Bidder or plan holders list
 - SSCAFCA will not be maintaining a formal bidders or plan holders list.
 - The attendance sign-in sheet for this meeting will be posted on our web site.

Black Arroyo Bridge Scour Protection Project

- Desired Project Schedule (after bid)
 - Bid opening, February 19, 2019
 - SSCAFCA will review bids and request approval of lowest responsive bidder from SSCAFCA Board of Directors on February 21, 2019.
 - Finalize contract by March 8, 2019
 - Pre-construction meeting week of March 11
 - Issue Notice to Proceed in mid March 2019
 - 75 days to Substantial Completion, 90 days to Final

Black Arroyo Bridge Scour Protection Project

- Questions?

