



Southern Sandoval County Arroyo Flood Control Authority
1041 Commercial Dr. SE
Rio Rancho, NM 87124
505-892-7246

Upper Bosque de Bernalillo Flood Mitigation Project

Non-Mandatory Pre-Bid Conference

June 30, 2020 – 10 AM

General Project Information

▶ **SSCAFCA Personnel**

- ▶ Procurement Manager – Debbie Casaus
- ▶ Project Mgr/Engineer of Record – Andrés Sanchez
- ▶ Field Engineer – Andy Edmondson
- ▶ Construction Inspector – Mark Rios

▶ **Project Purpose**

- ▶ To increase flood-carrying capacity and provide erosion protection along existing Coronado Arroyo west of Sheriff's Posse Rd.

▶ **Project Funding**

- ▶ FEMA/DHSEM
- ▶ State of NM Capital Outlay
- ▶ SSCAFCA Bond Funds



Bid Schedule

- ▶ **Deadline to Submit Written Questions – July 6, 5:00 PM**
 - ▶ Submit all questions to Debbie Casaus, Procurement Officer via e-mail at dcasaus@sscafca.com
- ▶ **Response to Written Questions – July 8, 5:00 PM**
 - ▶ Will be posted to SSCAFCA's website in the form of an Addendum
- ▶ **Deadline for all Addenda – July 14, 5:00 PM**
- ▶ **Bid Opening at SSCAFCA – July 16, 3:00 PM**
- ▶ **Bid Review and Recommendation of Award – July 16 – 23**
- ▶ **Issue Notice of Award – July 24**
- ▶ **Board Approval of Low Bidder – July 29**
- ▶ **Target Construction Start Date – TBD, preferably early August**




Location Map

Project Located in
Town of Bernalillo,
NM

0.2 mi. southwest of
NM 550 & Sheriff's
Posse Rd

Coronado Arroyo
crosses Sheriff's Posse
Rd and flows to river



Main Project Components

- 1. Approx. 7800 CY of excavation & fill placement*
- 2. Approx. 1340 SY of Reinforced Shotcrete – no added color*
- 3. 1100 CY of Dumped Riprap*
- 4. 60 CY of NMDOT Retaining Walls (approx. 61 LF, height varies)*
- 5. 48” RCP Pipe Penetration through new retaining wall*
- 6. Installation of base course maintenance road, fencing, pipe gates, and seeding*



Comments from Engineer

- ▶ Staging Area – East of Sheriff's Posse in Parking Area
 - ▶ Do not block lift station access



Comments from Engineer (Continued)

- ▶ **Temporary Construction Easements**
 - ▶ Do not exceed the limits shown in the plans
 - ▶ Residents are sensitive to this project and work in/around their properties
- ▶ **This is the second project along this arroyo**
 - ▶ SSCAFCA made modifications to the design of both the riprap slope protection and grade control structures



Misc. / Questions

- ▶ SSCAFCA Staff will be providing construction oversight on project
- ▶ Project budget/cost estimate: \$525,000
- ▶ SSCAFCA does not maintain a Bidder's List
- ▶ The Contractor is responsible for checking the website regularly for any updates/changes to bid documents
- ▶ All changes to currently posted bid documents will be issued through an Addendum, SSCAFCA will have all Addenda posted on or before July 14, 2020.
- ▶ Comments from Fiscal Services/Procurement
- ▶ Comments from other SSCAFCA Staff
- ▶ *Contractor Questions?*
- ▶ *Please sign-in if you haven't already!*

All Questions After This Meeting:

Debbie Casaus, Procurement Officer

▶ dcasaus@sscafca.com