Southern Sandoval County Arroyo Flood Control Authority
1041 Commercial Dr. SE
Rio Rancho, NM 87124
505-892-7246

10t Street S.E. Drainage
Improvement Project

Non-Mandatory Pre-Bid Conference
May 5, 2021 — 10 AM




General Project Information
» SSCAFCA Personnel

Procurement Manager — Debbie Casaus
Project Manager — Andrés Sanchez
Field Engineer — Andy Edmondson
Construction Inspector — Mark Rios

» Project Purpose

To install approximately 1600-ft of storm drain in 0™ Street
S.E., north of Westside Blvd.

» Project Funding
SSCAFCA Funds

No external funding (state or federal) is associated with this
project.



Bid Schedule
» Deadline to Submit Written Questions — Friday, May 7, 5:00 PM

Submit all questions to Debbie Casaus, Procurement Officer

via e-mail at dcasaus@sscafca.com

» Response to Written Questions — Tuesday, May | |, 5:00 PM
Will be posted to SSCAFCA’s website in the form of an Addendum

» Deadline for all Addenda — Tuesday, May | |, 5:00 PM

» Bid Opening at SSCAFCA — Thursday, May 13, 3:00 PM

» Bid Review and Recommendation of Award — May [3 — |9

» Board Approval/lssue Notice of Award — Thursday, May 20

» Execute Agreement w/ Contractor — On or before Friday, June 4
» Target Construction Start Date — TBD



Location Map

Project Located in the
City of Rio Rancho, NM
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Main Project Components

l.

Approx. | 600-LF of trenching and backfill
Trench Depths approx. 15-20 feet

Reinforced Concrete Pipe - 18 (40-If), 36” (1240-If), 42”
(365-If), and 48 (365-If)

Five — 8-ft diameter manholes

Storm Inlet Type C - Single
SWPPP



Comments from SSCAFCA

» City of Rio Rancho ROW Permit — Obtain through
Development Services - $50 fee

Biggest concern is off-road traffic thru site (security)
CORR will provide construction observation

» Right-of-Way Considerations
All plan elements are within public ROW

If the Contractor wishes to utilize private property for any

reason, they should contact the property owner(s) and get
written permission

It is the Contractor’s responsibility to have written permission prior
to start of construction



Misc. / Questions

)
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SSCAFCA and City Staff will be providing construction
oversight on project

Engineer’s cost estimate: $390,000
SSCAFCA does not maintain a Bidder’s List

The Contractor is responsible for checking the website
regularly for any updates/changes to bid documents

All changes to currently posted bid documents will be issued
through an Addendum, SSCAFCA will have all Addenda posted
on or before May | 1,2021.

Comments from Fiscal Services/Procurement
Comments from other SSCAFCA Staff
Contractor Questions?
Please sign-in if you haven’t already!

All Questions After This Meeting;

Debbie Casaus, Procurement Officer
dcasaus(@sscafca.com



