



## SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

*IFB# 2022-03 – LOWER ARROYO VENADA BANK STABILIZATION PROJECT*

### ADDENDUM #1

**December 12, 2022**

This Addendum consists of one (1) page and one (1) attachment. The information contained in this addendum shall be incorporated into the project bid and contract documents the same as if originally contained therein.

Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space provided. Failure to acknowledge this addendum by any prospective bidder will render the bid non-responsive.

#### 1. SCHEDULE REVISION

The bid schedule originally posted incorrectly showed the Pre-Bid Conference time as December 15, 2022 at 10:00am.

**The schedule has been revised to show the correct Pre-Bid Conference time as December 15, 2022 at 2:30 PM.** Applicable documents on the IFB 2022-03 web page have been updated, see SSCAFCA's website.

All other provisions of the Bid and Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Bid and Contract Documents to the same extent as those provisions contained in the originals.

  
Andrés Sanchez, PE  
SSCAFCA Design Services Director

Attachments:

1. Revised Bid Schedule (1 page)

**BID SCHEDULE (REVISED WITH ADDENDUM 01 – 12/12/2022)**

## Lower Arroyo Venada Bank Stabilization Project

SSCAFCA IFB# 2022-03

Action	Responsibility	Date	Time
Issue IFB/Advertisement	SSCAFCA	December 11, 2022	
Non-Mandatory Pre-Bid Conference	SSCAFCA and Potential Offerors	December 15, 2022	<b>2:30 PM</b>
Deadline to Submit Written Questions	Potential Offerors	December 19, 2022	5:00 PM
Response to Written Questions	SSCAFCA	December 22, 2022	5:00 PM
Issue IFB Addenda	SSCAFCA	December 22, 2022	5:00 PM
Bid Opening at SSSCAFCA	Offerors	January 10, 2023	3:00 PM
Bid Review and Recommendation of Award	SSCAFCA	January 11-18, 2023	
SSCAFCA Board of Directors Approval Contingent on Funding Agency Approval	SSCAFCA	January 19, 2023	9:00 AM
Funding Agency Review/Approval	NMED/OSE	January 19-February 2, 2023	2-wks
Notify Apparent Lowest Responsive Bidder	SSCAFCA	February 3, 2023	5:00 PM
Deadline for Contractor to Provide Req. Docs & Signed Contract	Contractor	On or before February 20, 2023	5:00 PM
SSCAFCA to Execute Contract and provide copies to contractor	SSCAFCA	On or before February 24, 2023	5:00 PM
Issue Notice to Proceed	SSCAFCA	February 28, 2023	

Calendar Days from NTP to Substantial Completion: **150** – July 28, 2023Calendar days from NTP to Final Completion: **180** – August 27, 2023