



SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

IFB # 2025-03 Lisbon Channel Improvements Southern Blvd to Pedestrian Bridge

ADDENDUM #1

July 23, 2025

This Addendum consists of two (2) pages. The information contained in this addendum shall be incorporated into the project bid and contract documents the same as if originally contained therein.

Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space provided. Failure to acknowledge this addendum by any prospective bidder will render the bid non-responsive.

1. QUESTIONS RECEIVED FROM PROSPECTIVE BIDDERS

Q1: When does the project need to be constructed by?

A1: The target final completion date is January 16, 2026.

Q2: Should the project require borrow, does SSCAFCA have a local source?

A2: SSCAFCA has approximately 6,000 cubic yards within a five-mile radius. If it is determined that borrow is required, a change order will be processed to include "Borrow" as a bid item. At that time, SSCAFCA can confirm borrow availability in the area and the unit price can be negotiated.

2. BID AND CONTRACT DOCUMENTS

- Remove Construction Plans in its entirety and replace with the attached Construction Plans.
- Replace Bid Schedule – Deadline to Submit Written Questions has been moved to July 28, 2025.
- Replace cover sheet in Bid and Contract Document Volume 1 with the attached cover sheet.
- Replace Unit Price Bid Proposal in Bid and Contract Document Volume 1 page 24-25.

- Replace Bid and Contract Document Volume 1 page 46 with the attached revised page.
- Replace Federal and State wage rates in Bid and Contract Document Volume 1 page 143-147 with the attached.
- Replace cover sheet in Bid and Contract Document Volume 2 with the attached cover sheet.
- Replace Table of Contents in Bid and Contract Document Volume 2.

All other provisions of the Bid and Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Bid and Contract Documents to the same extent as those provisions contained in the originals.



Junko Nishida
Staff Engineer

Attachments:

Construction Plans

Bid schedule

Bid and Contract Document Volume 1

- Cover Sheet
- Pages 24-25 Unit Price Bid Proposal
- Page 46
- Pages 143-147

Bid and Contract Document Volume 2

- Cover Sheet
- Table of Contents