



## SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

*IFB # 2025-03 Lisbon Channel Improvements Southern Blvd to Pedestrian Bridge*

### ADDENDUM #2

**July 31, 2025**

This Addendum consists of two (2) pages. The information contained in this addendum shall be incorporated into the project bid and contract documents the same as if originally contained therein.

Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space provided. Failure to acknowledge this addendum by any prospective bidder will render the bid non-responsive.

#### **1. QUESTIONS RECEIVED FROM PROSPECTIVE BIDDERS**

Q1: Item Number 7 - Testing Allowance is listed as an allowance. Will a specific allowance amount be provided for this item?

**A1: Yes, the allowance amount for testing is included on the Unit Bid Price Proposal sheet, as revised in Addendum 1.**

---

Q2: Item Number 8 - Utility Allowance is listed as an allowance. Will an allowance amount be provided for this item?

**A2: Yes, the utility allowance is included on the Unit Bid Price Proposal sheet, as revised in Addendum 1.**

---

Q3: Item Number 20 Headwall Including Reinforcement is this item for the detail called out on sheet C-502 of the plans detail E7? Please confirm that it just has a different name on that page (12" Header Curb Detail).

**A3: With the issuance of Addendum 1, Item Number 20 Headwall Including Reinforcement, which appeared in the superseded Unit Bid Price Proposal, has now been incorporated into Item Number 23. The corresponding detail can be found on Sheet C-502, Detail E7.**

---

Q4: Given that Addendum 1 was published late yesterday and questions were extended until Monday July 28<sup>th</sup>, Would SSCAFCA please consider extending the bid date deadline for Submission on this IFB? Possibly to August 8<sup>th</sup>? This would be helpful considering that the entirety of the plan set was revised and sent on Add 1 and Bid items were added to the schedule.

**A4: The revisions included in Addendum 1 do not significantly alter the scope of construction and are not substantial enough to justify a deadline extension. Therefore, the bid opening will proceed as scheduled at 3:00PM on August 5, 2025**

---

All other provisions of the Bid and Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Bid and Contract Documents to the same extent as those provisions contained in the originals.



Junko Nishida  
Staff Engineer

Attachments:  
None