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AGREEMENT 

BETWEEN OWNER AND ENGINEER 

FOR  

PROFESSIONAL SERVICES 
 

 

Owner and Engineer further agree as follows: 

ARTICLE 1 –  SERVICES OF ENGINEER 

1.01 Scope 

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A. 

ARTICLE 2 –  OWNER’S RESPONSIBILITIES 

2.01 General 

A. Owner shall have the responsibilities set forth herein and in Exhibit B. 

B. Owner shall pay Engineer as set forth in Exhibit C.   

 THIS IS AN AGREEMENT effective as of        (“Effective Date”) between 

 

Southern Sandoval County Arroyo Flood Control Authority (“Owner”) and 

 

      (“Engineer”). 

 

Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as 

follows: 

 

Montoyas Arroyo Reach Stabilization Project - 

Broadmoor to Sportsplex  

("Project"). 

 

Engineer's services under this Agreement are generally identified as follows: 

Engineering and design services, including hydrology & hydraulics reporting, construction plans, cost 

estimate and specification development, environmental permitting, and public involvement. 
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C. Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness of all 

requirements, programs, instructions, reports, data, and other information furnished by Owner to 

Engineer pursuant to this Agreement.  Engineer may use such requirements, programs, instructions, 

reports, data, and information in performing or furnishing services under this Agreement. 

ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES 

3.01 Commencement 

A. Engineer is authorized to begin rendering services as of the Effective Date. 

3.02 Time for Completion 

A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time for 

rendering services are set forth or specific dates by which services are to be completed are provided 

in Exhibit A, and are hereby agreed to be reasonable. 

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and 

continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or 

suspended, then the time for completion of Engineer’s services, and the rates and amounts of 

Engineer’s compensation, shall be adjusted equitably.   

C. If Owner authorizes changes in the scope, extent, or character of the Project, then the time for 

completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall be 

adjusted equitably. 

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to 

delay the Engineer’s performance of its services.   

E. If Engineer fails, through its own fault, to complete the performance required in this Agreement 

within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the 

recovery of direct damages, if any, resulting from such failure. 

ARTICLE 4 –  INVOICES AND PAYMENTS 

4.01 Invoices 

A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with its 

standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its invoices to Owner 

on a monthly basis.  Invoices are due and payable within 30 days of receipt.   

4.02 Payments 

A. Application to Interest and Principal:  Payment will be credited first to any interest owed to 

Engineer and then to principal.   

B. Failure to Pay:  If Owner fails to make any payment due Engineer for services and expenses within 

30 days after receipt of Engineer’s invoice, then: 
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1.  amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum 

rate of interest permitted by law, if less) from said thirtieth day; and 

2.  Engineer may, after giving seven days written notice to Owner, suspend services under 

this Agreement until Owner has paid in full all amounts due for services, expenses, and 

other related charges.  Owner waives any and all claims against Engineer for any such 

suspension. 

C. Disputed Invoices:  If Owner contests an invoice, Owner shall promptly advise Engineer of the 

specific basis for doing so, may withhold only that portion so contested, and must pay the 

undisputed portion.   

D. Legislative Actions:  If after the Effective Date any governmental entity takes a legislative action 

that imposes taxes, fees, or charges on Engineer’s services or compensation under this Agreement, 

then the Engineer may invoice such new taxes, fees, or charges  as a Reimbursable Expense to 

which a factor of 1.0 shall be applied.  Owner shall reimburse Engineer for the cost of such invoiced 

new taxes, fees, and charges; such reimbursement shall be in addition to  the compensation to which 

Engineer is entitled under the terms of Exhibit C. 

ARTICLE 5 –  OPINIONS OF COST 

5.01 Opinions of Probable Construction Cost 

A. Engineer’s opinions of probable Construction Cost are to be made on the basis of Engineer’s 

experience and qualifications and represent Engineer’s best judgment as an experienced and 

qualified professional generally familiar with the construction industry.  However, because 

Engineer has no control over the cost of labor, materials, equipment, or services furnished by others, 

or over contractors’ methods of determining prices, or over competitive bidding or market 

conditions, Engineer cannot and does not guarantee that proposals, bids, or actual Construction Cost 

will not vary from opinions of probable Construction Cost prepared by Engineer.  If Owner requires  

greater assurance as to probable Construction Cost, Owner must employ an independent cost 

estimator as provided in Exhibit B.  

5.02 Designing to Construction Cost Limit 

A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost 

limit and a statement of Engineer’s rights and responsibilities with respect thereto will be 

specifically set forth in Exhibit F, “Construction Cost Limit,” to this Agreement. 

5.03 Opinions of Total Project Costs 

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the 

Owner in collating the various cost categories which comprise Total Project Costs.  Engineer 

assumes no responsibility for the accuracy of any opinions of Total Project Costs. 
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ARTICLE 6 –  GENERAL CONSIDERATIONS 

6.01 Standards of Performance 

A. Standard of Care: The standard of care for all professional engineering and related services 

performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used 

by members of  the subject profession practicing under similar circumstances at the same time and 

in the same locality.  Engineer makes no warranties, express or implied, under this Agreement or 

otherwise, in connection with Engineer’s services.   

B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the technical 

accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical accuracy without 

additional compensation, unless such corrective action is directly attributable to deficiencies in 

Owner-furnished information. 

C. Consultants:  Engineer may employ such Consultants as Engineer deems necessary to assist in the 

performance or furnishing of the services, subject to reasonable, timely, and substantive objections 

by Owner.   

D.  Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and its 

Consultants may use or rely upon design elements and information ordinarily or customarily 

furnished by others, including, but not limited to, specialty contractors, manufacturers, suppliers, 

and the publishers of technical standards.   

E.  Compliance with Laws and Regulations, and Policies and Procedures: 

 1. Engineer and Owner shall comply with applicable Laws and regulations. 

2. Prior to the Effective Date, Owner provided to Engineer in writing any and all policies and 

procedures of Owner applicable to Engineer's performance of services under this Agreement. 

provided to Engineer in writing.  Engineer shall comply with such policies and procedures, 

subject to the standard of care set forth in Paragraph 6.01.A, and to the extent compliance is 

not inconsistent with professional practice requirements. 

 

3. This Agreement is based on Laws and Regulations and Owner-provided written policies 

and procedures  as of the Effective Date.  Changes after the Effective Date to these Laws 

and Regulations, or to Owner-provided written policies and procedures, may be the basis 

for modifications to Owner’s responsibilities or to Engineer’s scope of services, times of 

performance, or compensation. 

 

F. Engineer shall not be required to sign any documents, no matter by whom requested, that would 

result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose 

existence the Engineer cannot ascertain.  Owner agrees not to make resolution of any dispute with 

the Engineer or payment of any amount due to the Engineer in any way contingent upon the 

Engineer signing any such documents. 

G. The general conditions for any construction contract documents prepared hereunder are to be the 

“Standard General Conditions of the Construction Contract” as prepared by the Engineers Joint 
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Contract Documents Committee (EJCDC C-700, 2007 Edition) unless both parties mutually agree 

to use other general conditions by specific reference in Exhibit J. 

H. Engineer shall not at any time supervise, direct, control, or have authority over any contractor work, 

nor shall Engineer have authority over or be responsible for the means, methods, techniques, 

sequences, or procedures of construction selected or used by any contractor, or the safety 

precautions and programs incident thereto, for security or safety at the Site, nor for any failure of a 

contractor to comply with Laws and Regulations applicable to such contractor’s furnishing and 

performing of its work. 

I. Engineer neither guarantees the performance of any Contractor nor assumes responsibility for any 

Contractor’s failure to furnish and perform the Work in accordance with the Contract Documents. 

J. Engineer shall not provide or have any responsibility for surety bonding or insurance-related advice, 

recommendations, counseling, or research, or enforcement of construction insurance or surety 

bonding requirements. 

K. Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor, or 

Supplier, or of any of their agents or employees or of any other persons (except Engineer’s own 

agents, employees, and Consultants) at the Site or otherwise furnishing or performing any Work; 

or for any decision made regarding the Contract Documents, or any application, interpretation, or 

clarification, of the Contract Documents, other than those made by Engineer.    

L. While at the Site, Engineer's employees and representatives shall comply with the specific 

applicable requirements of Contractor's and Owner's safety programs of which Engineer has been 

informed in writing. 

6.02 Design Without Construction Phase Services 

A. Engineer shall be responsible only for those Construction Phase services expressly required of 

Engineer in Exhibit A, Paragraph A1.05.  With the exception of such expressly required 

services, Engineer shall have no design, Shop Drawing review, or other obligations during 

construction and Owner assumes all responsibility for the application and interpretation of the 

Contract Documents, review and response to Contractor claims, contract administration, processing 

Change Orders, revisions to the Contract Documents during construction, construction surety 

bonding and insurance requirements, construction observation and review, review of payment 

applications, and all other necessary Construction Phase engineering and professional services.  

Owner waives all claims against the Engineer that may be connected in any way to Construction 

Phase engineering or professional services except for those services that are expressly required of 

Engineer in Exhibit A, Paragraph A1.05. 

6.03 Use of Documents 

A. All Documents are instruments of service in respect to this Project, and Engineer shall retain an 

ownership and property interest therein (including the copyright and the right of reuse at the 

discretion of the Engineer) whether or not the Project is completed. Owner shall not rely in any way 

on any Document unless it is in printed form, signed or sealed by the Engineer or one of its 

Consultants. 
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B. Either party to this Agreement may rely that data or information set forth on paper  (also known as 

hard copies) that the party receives from the other party by mail, hand delivery, or facsimile, are the 

items that the other party intended to send.  Files in electronic media format of text, data, graphics, 

or other types that are furnished by one party to the other are furnished only for convenience, not 

reliance by the receiving party.  Any conclusion or information obtained or derived from such 

electronic files will be at the user’s sole risk.  If there is a discrepancy between the electronic files 

and the hard copies, the hard copies govern.  If the parties agree to other electronic transmittal 

procedures, such are set forth in Exhibit J. 

C. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees that 

it will perform acceptance tests or procedures within 60 days, after which the receiving party shall 

be deemed to have accepted the data thus transferred.  Any transmittal errors detected within the 

60-day acceptance period will be corrected by the party delivering the electronic files.   

D. When transferring documents in electronic media format, the transferring party makes no 

representations as to long-term compatibility, usability, or readability of such documents resulting 

from the use of software application packages, operating systems, or computer hardware differing 

from those used by the documents’ creator.  

E. Owner may make and retain copies of Documents for information and reference in connection with 

use on the Project by Owner.  Engineer grants Owner a limited license to use the Documents on the 

Project, extensions of the Project, and for related uses of the Owner,  subject to receipt by Engineer 

of full payment for all services relating to preparation of the Documents and subject to the following 

limitations:  (1) Owner acknowledges that such Documents are not intended or represented to be 

suitable for use on the Project unless completed by Engineer, or for use or reuse by Owner or others 

on extensions of the Project, on any other project, or for any other use or purpose, without written 

verification or adaptation by Engineer;  (2) any such use or reuse, or any modification of the 

Documents, without written verification, completion, or adaptation by Engineer, as appropriate for 

the specific purpose intended, will be at Owner’s sole risk and without liability or legal exposure to 

Engineer or to its officers, directors, members, partners, agents, employees, and Consultants; 

(3) Owner shall indemnify and hold harmless Engineer and its officers, directors, members, 

partners, agents, employees, and Consultants from all claims, damages, losses, and expenses, 

including attorneys’ fees, arising out of or resulting from any use, reuse, or modification of the 

Documents without written verification, completion, or adaptation by Engineer; and (4) such 

limited license to Owner shall not create any rights in third parties. 

F. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or adapts 

them for extensions of the Project or for any other purpose,  then Owner shall compensate Engineer 

at rates or in an amount to be agreed upon by Owner and Engineer. 

6.04 Insurance 

A. Engineer shall procure and maintain insurance as set forth in Exhibit G, “Insurance.” Engineer shall 

cause Owner to be listed as an additional insured on any applicable general liability insurance policy 

carried by Engineer.   

B. Owner shall procure and maintain insurance as set forth in Exhibit G, “Insurance.”  Owner shall 

cause Engineer and its Consultants to be listed as additional insureds on any general liability policies 
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and as loss payees on any property insurance policies carried by Owner which are applicable to the 

Project. 

C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers' 

compensation, general liability, property damage (other than to the Work itself), motor vehicle 

damage and injuries, and other insurance necessary to protect Owner's and Engineer's interests in 

the Project.  Owner shall require Contractor to cause Engineer and its Consultants to be listed as 

additional insureds with respect to such liability and other insurance purchased and maintained by 

Contractor for the Project. 

D. Owner and Engineer shall each deliver to the other certificates of insurance evidencing the 

coverages indicated in Exhibit G.  Such certificates shall be furnished prior to commencement of 

Engineer’s services and at renewals thereafter during the life of the Agreement. 

E. All policies of property insurance relating to the Project shall contain provisions to the effect that 

Engineer’s and its Consultants’ interests are covered and that in the event of payment of any loss or 

damage the insurers will have no rights of recovery against Engineer or its Consultants, or any 

insureds, additional insureds, or loss payees thereunder. 

F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will 

not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at 

least 30 days prior written notice has been given to Owner and Engineer and to each other additional 

insured (if any) to which a certificate of insurance has been issued. 

G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, provide 

additional insurance coverage, increased limits, or revised deductibles that are more protective than 

those specified in Exhibit G.  If so requested by Owner, and if commercially available, Engineer 

shall obtain and shall require its Consultants to obtain such additional insurance coverage, different 

limits, or revised deductibles for such periods of time as requested by Owner, and Exhibit G will be 

supplemented to incorporate these requirements. 

6.05 Suspension and Termination 

A. Suspension: 

1. By Owner: Owner may suspend the Project for up to 90 days upon seven days written notice 

to Engineer.   

2. By Engineer: Engineer may, after giving seven days written notice to Owner, suspend 

services under this Agreement if Engineer's performance has been substantially delayed 

through no fault of Engineer. 

B. Termination:  The obligation to provide further services under this Agreement may be terminated: 

1. For cause, 

a. By either party upon 30 days written notice in the event of substantial failure 

by the other party to perform in accordance with the terms hereof through no 

fault of the terminating party. 
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b. By Engineer: 

1) upon seven days written notice if Owner demands that Engineer 

furnish or perform services contrary to Engineer’s responsibilities as 

a licensed professional; or  

2) upon seven days written notice if the Engineer’s services for the 

Project are delayed or suspended for more than 90 days for reasons 

beyond Engineer’s control. 

3) Engineer shall have no liability to Owner on account of such 

termination. 

c. Notwithstanding the foregoing, this Agreement will not terminate under 

Paragraph 6.05.B.1.a if the party receiving such notice begins, within seven 

days of receipt of such notice, to correct its substantial failure to perform and 

proceeds diligently to cure such failure within no more than 30 days of receipt 

thereof; provided, however, that if and to the extent such substantial failure 

cannot be reasonably cured within such 30 day period, and if such party has 

diligently attempted to cure the same and thereafter continues diligently to 

cure the same, then the cure period provided for herein shall extend up to, but 

in no case more than, 60 days after the date of receipt of the notice. 

2. For convenience, 

a. By Owner effective upon Engineer’s receipt of notice from Owner.   

C. Effective Date of Termination:  The terminating party under Paragraph 6.05.B may set the effective 

date of termination at a time up to 30 days later than otherwise provided to allow Engineer to 

demobilize personnel and equipment from the Site, to complete tasks whose value would otherwise 

be lost, to prepare notes as to the status of completed and uncompleted tasks, and to assemble Project 

materials in orderly files. 

D. Payments Upon Termination: 

1.   In the event of any termination under Paragraph 6.05, Engineer will be entitled to invoice Owner 

and to receive full payment for all services performed or furnished in accordance with this 

Agreement and all Reimbursable Expenses incurred through the effective date of termination.  

Upon making such payment, Owner shall have the limited right to the use of Documents, at 

Owner’s sole risk, subject to the provisions of Paragraph 6.03.E. 

2.   In the event of termination by Owner for convenience or by Engineer for cause, Engineer shall 

be entitled, in addition to invoicing for those items identified in Paragraph 6.05.D.1, to invoice 

Owner and to payment of a reasonable amount for services and expenses directly attributable 

to termination, both before and after the effective date of termination, such as reassignment of 

personnel, costs of terminating contracts with Engineer’s Consultants, and other related close-

out costs, using methods and rates for Additional Services as set forth in Exhibit C. 
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6.06 Controlling Law 

A. This Agreement is to be governed by the law of the state or jurisdiction in which the Project is 

located. 

6.07 Successors, Assigns, and Beneficiaries 

A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal 

representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.07.B the assigns 

of Owner and Engineer) are hereby bound to the other party to this Agreement and to the successors, 

executors, administrators and legal representatives (and said assigns) of such other party, in respect 

of all covenants, agreements, and obligations of this Agreement. 

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, 

but without limitation, moneys that are due or may become due) in this Agreement without the 

written consent of the other, except to the extent that any assignment, subletting, or transfer is 

mandated or restricted by law.  Unless specifically stated to the contrary in any written consent to 

an assignment, no assignment will release or discharge the assignor from any duty or responsibility 

under this Agreement. 

C. Unless expressly provided otherwise in this Agreement: 

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty 

owed by Owner or Engineer to any Contractor, Subcontractor, Supplier, other individual 

or entity, or to any surety for or employee of any of them. 

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole 

and exclusive benefit of Owner and Engineer and not for the benefit of any other party.   

3. Owner agrees that the substance of the provisions of this Paragraph 6.07.C shall appear in 

the Contract Documents. 

6.08 Dispute Resolution 

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30 

days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of 

this Agreement, or exercising their rights under law.   

B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.08.A, then either or 

both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute 

resolution method is specified in Exhibit H, then the parties may exercise their rights under law.   

6.09 Environmental Condition of Site 

A. Owner has disclosed to Engineer in writing the existence of all known and suspected Asbestos, 

PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, and other 

Constituents of Concern located at or near the Site, including type, quantity, and location. 

B. Owner represents to Engineer that to the best of its knowledge no Constituents of Concern, other 

than those disclosed in writing to Engineer, exist at the Site.   



 

 
Page 10 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services 

Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

C. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then Engineer 

shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes 

that doing so is required by applicable Laws or Regulations. 

D. It is acknowledged by both parties that Engineer’s scope of services does not include any services 

related to Constituents of Concern.  If Engineer or any other party encounters an undisclosed 

Constituent of Concern, or if investigative or remedial action, or other professional services, are 

necessary with respect to disclosed or undisclosed Constituents of Concern, then Engineer may, at 

its option and without liability for consequential or any other damages, suspend performance of 

services on the portion of the Project affected thereby until Owner:  (1) retains appropriate specialist 

consultants or contractors to identify and, as appropriate, abate, remediate, or remove the 

Constituents of Concern; and (2) warrants that the Site is in full compliance with applicable Laws 

and Regulations. 

E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance 

of Engineer’s services under this Agreement, then the Engineer shall have the option of (1) 

accepting an equitable adjustment in its compensation or in the time of completion, or both; or (2) 

terminating this Agreement for cause on 30 days notice. 

F. Owner acknowledges that Engineer is performing professional services for Owner and that 

Engineer is not and shall not be required to become an "owner" “arranger,” “operator,” “generator,” 

or “transporter” of hazardous substances, as defined in the Comprehensive Environmental 

Response, Compensation, and Liability Act (CERCLA), as amended, which are or may be 

encountered at or near the Site in connection with Engineer’s activities under this Agreement. 

6.10 Indemnification and Mutual Waiver 

A. Indemnification by Engineer:  To the fullest extent permitted by law, Engineer shall indemnify and 

hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants, and 

employees from reasonable claims, costs, losses, and damages arising out of or relating to the 

Project, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, 

disease, or death, or to injury to or destruction of tangible property (other than the Work itself), 

including the loss of use resulting therefrom, but only to the extent caused by any negligent act or 

omission of Engineer or Engineer’s officers, directors, members, partners, agents, employees, or 

Consultants.  This indemnification provision is subject to and limited by the provisions, if any, 

agreed to by Owner and Engineer in Exhibit I, “Limitations of Liability." 

B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its officers, 

directors, members, partners, agents, employees, and Consultants as required by Laws and 

Regulations and to the extent (if any) required in Exhibit I, Limitations of Liability. 

C. Environmental Indemnification:  To the fullest extent permitted by law, Owner shall indemnify and 

hold harmless Engineer and its officers, directors, members, partners, agents, employees, and 

Consultants from and against any and all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys and other professionals, and all 

court, arbitration, or other dispute resolution costs) caused by, arising out of, relating to, or resulting 

from a Constituent of Concern at, on, or under the Site, provided that (1) any such claim, cost, loss, 

or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 

of tangible property (other than the Work itself), including the loss of use resulting therefrom, and 
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(2) nothing in this paragraph shall obligate Owner to indemnify any individual or entity from and 

against the consequences of that individual's or entity's own negligence or willful misconduct. 

D. Percentage Share of Negligence:  To the fullest extent permitted by law,  a party’s total liability to  

the other party and anyone claiming by, through, or under the other party for any  cost, loss, or 

damages caused in part by the negligence of the party and in part by the negligence of  the other 

party or any other negligent entity or individual, shall not exceed the percentage share that  the 

party’s negligence bears to the total negligence of Owner, Engineer, and all other negligent entities 

and individuals. 

E. Mutual Waiver:  To the fullest extent permitted by law, Owner and Engineer waive against each 

other, and the other’s employees, officers, directors, members, agents, insurers, partners, and 

consultants, any and all claims for or entitlement to special, incidental, indirect, or consequential 

damages arising out of, resulting from, or in any way related to the Project.   

6.11 Miscellaneous Provisions  

A. Notices:  Any notice required under this Agreement will be in writing, addressed to the appropriate 

party at its address on the signature page and given personally, by facsimile, by registered or 

certified mail postage prepaid, or by a commercial courier service.  All notices shall be effective 

upon the date of receipt. 

B. Survival:  All express representations, waivers, indemnifications, and limitations of liability 

included in this Agreement will survive its completion or termination for any reason. 

C. Severability:  Any provision or part of the Agreement held to be void or unenforceable under any 

Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be 

valid and binding upon Owner and Engineer, which agree that the Agreement shall be reformed to 

replace such stricken provision or part thereof with a valid and enforceable provision that comes as 

close as possible to expressing the intention of the stricken provision. 

D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 

nor shall it affect the enforceability of that provision or of the remainder of this Agreement. 

E. Accrual of Claims:  To the fullest extent permitted by law, all causes of action arising under this 

Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, 

no later than the date of Substantial Completion. 

ARTICLE 7 –  DEFINITIONS 

7.01 Defined Terms 

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and 

plural forms) printed with initial capital letters have the meanings indicated in the text above, in the 

exhibits, or in the following provisions: 

1. Additional Services – The services to be performed for or furnished to Owner by Engineer 

in accordance with Part 2 of Exhibit A of this Agreement. 
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2. Agreement – This written contract for professional services between Owner and Engineer, 

including all exhibits identified in Paragraph 8.01 and any duly executed amendments. 

3. Asbestos – Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

4. Basic Services – The services to be performed for or furnished to Owner by Engineer in 

accordance with Part 1 of Exhibit A of this Agreement. 

5. Construction Contract – The entire and integrated written agreement between Owner and 

Contractor concerning the Work. 

6. Construction Cost – The cost to Owner of those portions of the entire Project designed or 

specified by Engineer.  Construction Cost does not include costs of services of Engineer or 

other design professionals and consultants; cost of land or rights-of-way, or compensation 

for damages to properties; Owner’s costs for legal, accounting, insurance counseling or 

auditing services; interest or financing charges incurred in connection with the Project; or 

the cost of other services to be provided by others to Owner pursuant to Exhibit B of this 

Agreement.  Construction Cost is one of the items comprising Total Project Costs. 

7. Constituent of Concern – Any  substance, product, waste, or other material of any nature 

whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and 

PCBs) which is or becomes listed, regulated, or addressed pursuant to (a) the 

Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 

§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. 

§§1801 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. 

(“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the Clean 

Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et seq.; and 

(g) any other federal, state, or local statute, law, rule, regulation, ordinance, resolution, 

code, order, or decree regulating, relating to, or imposing liability or standards of conduct 

concerning, any hazardous, toxic, or dangerous waste, substance, or material. 

8. Consultants – Individuals or entities having a contract with Engineer to furnish services 

with respect to this Project as Engineer’s independent professional associates and 

consultants; subcontractors; or vendors.  

9. Contract Documents – Those items so designated in the Construction Contract, including 

the Drawings, Specifications, construction agreement, and general and supplementary 

conditions.  Only printed or hard copies of the items listed in the Construction Contract are 

Contract Documents.  Approved Shop Drawings, other Contractor submittals, and the 

reports and drawings of subsurface and physical conditions are not Contract Documents. 

10. Contractor – The entity or individual with which Owner has entered into a Construction 

Contract. 

11. Documents – Data, reports, Drawings, Specifications, Record Drawings, and other 

deliverables, whether in printed or electronic media format, provided or furnished in 

appropriate phases by Engineer to Owner pursuant to this Agreement. 
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12. Drawings – That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor.  Shop Drawings are not Drawings as so defined. 

13. Effective Date – The date indicated in this Agreement on which it becomes effective, but 

if no such date is indicated, the date on which this Agreement is signed and delivered by 

the last of the parties to sign and deliver. 

14. Engineer – The individual or entity named as such in this Agreement. 

15. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to 

time. 

16. Laws and Regulations; Laws or Regulations – Any and all applicable laws, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

17. Owner – The individual or entity with which Engineer has entered into this Agreement and 

for which the Engineer's services are to be performed.  Unless indicated otherwise, this is 

the same individual or entity that will enter into any Construction Contracts concerning the 

Project. 

18. PCBs – Polychlorinated biphenyls. 

19. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at 

standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds 

per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, 

kerosene, and oil mixed with other non-hazardous waste and crude oils. 

20. Project – The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

21. Radioactive Material – Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

22. Record Drawings – Drawings depicting the completed Project, prepared by Engineer as an 

Additional Service and based solely on Contractor's record copy of all Drawings, 

Specifications, addenda, change orders, work change directives, field orders, and written 

interpretations and clarifications, as delivered to Engineer and annotated by Contractor to 

show changes made during construction. 

23. Reimbursable Expenses – The expenses incurred directly by Engineer in connection with 

the performing or furnishing of Basic and Additional Services for the Project.   

24. Resident Project Representative – The authorized representative of Engineer assigned to 

assist Engineer at the Site during the Construction Phase.  As used herein, the term Resident 

Project Representative or "RPR" includes any assistants or field staff of Resident Project 

Representative agreed to by Owner.  The duties and responsibilities of the Resident Project 

Representative, if any, are as set forth in Exhibit D.  
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25. Samples – Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by which 

such portion of the Work will be judged. 

26. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and 

submitted by Contractor to illustrate some portion of the Work. 

27. Site – Lands or areas to be indicated in the Contract Documents as being furnished by 

Owner upon which the Work is to be performed, including rights-of-way and easements 

for access thereto, and such other lands furnished by Owner which are designated for the 

use of Contractor. 

28. Specifications – That part of the Contract Documents consisting of written technical 

descriptions of materials, equipment, systems, standards, and workmanship as applied to 

the Work and certain administrative details applicable thereto. 

29. Subcontractor – An individual or entity having a direct contract with Contractor or with 

any other Subcontractor for the performance of a part of the Work at the Site. 

30. Substantial Completion – The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part 

of the Work refer to Substantial Completion thereof. 

31. Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor having 

a direct contract with Contractor or with any Subcontractor to furnish materials or 

equipment to be incorporated in the Work by Contractor or Subcontractor. 

32. Total Project Costs – The sum of the Construction Cost, allowances for contingencies, and 

the total costs of services of Engineer or other design professionals and consultants, 

together with such other Project-related costs that Owner furnishes for inclusion, including 

but not limited to cost of land, rights-of-way, compensation for damages to properties, 

Owner’s costs for legal, accounting, insurance counseling and auditing services, interest 

and financing charges incurred in connection with the Project, and the cost of other services 

to be provided by others to Owner pursuant to Exhibit B of this Agreement.  

33. Work – The entire construction or the various separately identifiable parts thereof required 

to be provided under the Contract Documents.  Work includes and is the result of 

performing or providing all labor, services, and documentation necessary to produce such 

construction, and furnishing, installing, and incorporating all materials and equipment into 

such construction, all as required by the Contract Documents. 

ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS 

8.01 Exhibits Included: 

A. Exhibit A, Engineer’s Services.  
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B. Exhibit B, Owner’s Responsibilities.  

C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.  

D. Exhibit D, NOT INCLUDED.  

E. Exhibit E, NOT INCLUDED.  

F. Exhibit F, NOT INCLUDED. 

G. Exhibit G, Insurance.  

H. Exhibit H, Dispute Resolution.  

I. Exhibit I, NOT INCLUDED.  

J. Exhibit J, Special Provisions.  

K. Exhibit K, Amendment to Owner-Engineer Agreement.  

 [NOTE TO USER: If an exhibit is not included, indicate "not included" after the listed exhibit item] 

 

8.02 Total Agreement: 

A. This Agreement, (together with the exhibits identified above) constitutes the entire agreement 

between Owner and Engineer and supersedes all prior written or oral understandings.  This 

Agreement may only be amended, supplemented, modified, or canceled by a duly executed written 

instrument based on the format of Exhibit K to this Agreement. 

8.03 Designated Representatives: 

A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to 

act as Engineer’s and Owner’s representatives with respect to the services to be performed or 

furnished by Engineer and responsibilities of Owner under this Agreement.  Such an individual 

shall have authority to transmit instructions, receive information, and render decisions relative to 

the Project on behalf of the respective party whom the individual represents.  

8.04 Engineer's Certifications: 

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing 

for or in executing the Agreement.  For the purposes of this Paragraph 8.04: 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the selection process or in the Agreement 

execution; 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence 

the selection process or the execution of the Agreement to the detriment of Owner, or (b) 

to deprive Owner of the benefits of free and open competition; 
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3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons 

or their property to influence their participation in the selection process or affect the 

execution of the Agreement. 

ARTICLE 9 –  FEDERAL CLAUSES 

As a requirement of receiving FEMA or other federal grant funding, all purchases/contracts must comply 

with the federal procurement under grant standards found at 2 C.F.R. §§ 200.317 – 200.327. This guidance 

from the Roadmap to Procurement Compliance, Procurement Disaster Assistance Team (PDAT) December 

2025. 

 

9.01 Remedies Clause 

A. For contracts more than the federal simplified acquisition threshold (SAT set at $250,000 for 

procurements made on or after June 20, 2018), the contractor will address administrative, 

contractual, or legal remedies in instances where contractors violate or breach contract terms, 

and must provide for sanctions and penalties as appropriate in all contracts even when not 

required into all applicable contracts, and all applicable contractors must include these 

provisions in full in any subcontracts. 

1. See Section 6.05 

9.02 Termination for Cause and Convenience Clause 

A. If procurements exceed $10,000, the contractor will include provisions for termination for 

cause and for convenience in all contracts even when not required into all applicable contracts, 

and all applicable contractors must include these provisions in full in any subcontracts. 

1. See Section 6.05 

9.03 Equal Employment Opportunity 

A. (1) The contractor will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The 

contractor will take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment without regard to their race, color, religion, sex, 

sexual orientation, gender identity, or national origin. Such action shall include, but not be 

limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 

or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship. The contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the provisions 

of this nondiscrimination clause. 

B. (2) The contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the contractor, state that all qualified applicants will receive consideration for 



 

 
Page 17 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services 

Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

employment without regard to race, color, religion, sex, sexual orientation, gender identity, or 

national origin. 

C. (3) The contractor will not discharge or in any other manner discriminate against any 

employee or applicant for employment because such employee or applicant has inquired 

about, discussed, or disclosed the compensation of the employee or applicant or another 

employee or applicant. This provision shall not apply to instances in which an employee who 

has access to the compensation information of other employees or applicants as a part of such 

employee's essential job functions discloses the compensation of such other employees or 

applicants to individuals who do not otherwise have access to such information, unless such 

disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 

proceeding, hearing, or action, including an investigation conducted by the employer, or is 

consistent with the contractor's legal duty to furnish information. 

D. (4) The contractor will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice to be 

provided advising the said labor union or workers' representatives of the contractor's 

commitments under this section, and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment. 

E. (5) The contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

F. (6) The contractor will furnish all information and reports required by Executive Order 11246 

of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or 

pursuant thereto, and will permit access to his books, records, and accounts by the 

administering agency and the Secretary of Labor for purposes of investigation to ascertain 

compliance with such rules, regulations, and orders. 

G. (7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this 

contract or with any of the said rules, regulations, or orders, this contract may be canceled, 

terminated, or suspended in whole or in part and the contractor may be declared ineligible for 

further Government contracts or federally assisted construction contracts in accordance with 

procedures authorized in Executive Order 11246 of September 24, 1965, and such other 

sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 

provided by law. 

H. (8) The contractor will include the portion of the sentence immediately preceding paragraph 

(1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase order 

unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 

section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 

binding upon each subcontractor or vendor. The contractor will take such action with respect 

to any subcontract or purchase order as the administering agency may direct as a means of 

enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a contractor becomes involved in, or is threatened with, 

litigation with a subcontractor or vendor as a result of such direction by the administering 
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agency, the contractor may request the United States to enter into such litigation to protect the 

interests of the United States. 

The applicant further agrees that it will be bound by the above equal opportunity clause with 

respect to its own employment practices when it participates in federally assisted construction 

work: Provided, That if the applicant so participating is a State or local government, the above 

equal opportunity clause is not applicable to any agency, instrumentality or subdivision of 

such government which does not participate in work on or under the contract. 

The applicant agrees that it will assist and cooperate actively with the administering agency 

and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with 

the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of 

Labor, that it will furnish the administering agency and the Secretary of Labor such 

information as they may require for the supervision of such compliance, and that it will 

otherwise assist the administering agency in the discharge of the agency's primary 

responsibility for securing compliance. 

The applicant further agrees that it will refrain from entering into any contract or contract 

modification subject to Executive Order 11246 of September 24, 1965, with a contractor 

debarred from, or who has not demonstrated eligibility for, Government contracts and 

federally assisted construction contracts pursuant to the Executive Order and will carry out 

such sanctions and penalties for violation of the equal opportunity clause as may be imposed 

upon contractors and subcontractors by the administering agency or the Secretary of Labor 

pursuant to Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if 

it fails or refuses to comply with these undertakings, the administering agency may take any 

or all of the following actions: Cancel, terminate, or suspend in whole or in part this grant 

(contract, loan, insurance, guarantee); refrain from extending any further assistance to the 

applicant under the program with respect to which the failure or refund occurred until 

satisfactory assurance of future compliance has been received from such applicant; and refer 

the case to the Department of Justice for appropriate legal proceedings. 

9.04 Davis-Bacon Act Clause 

A. All transactions regarding this contract shall be done in compliance with the Davis-Bacon Act 

(40 U.S.C. 3141-3144, and 3146-3148) and the requirements of 29 C.F.R. pt. 5 as may be 
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applicable. The contractor shall comply with 40 U.S.C. 3141-3144, and 3146-3148 and the 

requirements of 29 C.F.R. pt. 5 as applicable. 

B. Contractors are required to pay wages to laborers and mechanics at a rate not less than the 

prevailing wages specified in a wage determination made by the Secretary of Labor. 

C. Additionally, contractors are required to pay wages not less than once a week. 

9.05 Copeland Anti-Kickback Act Clause 

A. Contractor. The contractor shall comply with 18 U.S.C. § 874,40 U.S.C. § 3145, and the 

requirements of 29 C.F.R. Part 3 as may be applicable, which are incorporated by reference 

into this contract.  

B. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above 

and such other clauses as FEMA may by appropriate instructions require, and also a clause  

requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime  

contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all of these contract clauses. 

C. Breach. A breach of the contract clauses above may be grounds for termination of the contract, 

and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

9.06 Contract Work Hours and Safety Standards Act Clause 

A. Compliance with the Contract Work Hours and Safety Standards Act 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics shall 

require or permit any such laborer or mechanic in any workweek in which he or she is 

employed on such work to work in excess of forty hours in such workweek unless such 

laborer or mechanic receives compensation at a rate not less than one and one-half times 

the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of 

the clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor 

responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract 

for the District of Columbia or a territory, to such District or to such territory), for 

liquidated damages. Such liquidated damages shall be computed with respect to each 

individual laborer or mechanic, including watchmen and guards, employed in violation of 

the clause set forth in paragraph (b)(1) of this section, in the sum of $27 for each calendar 

day on which such individual was required or permitted to work in excess of the standard 

workweek of forty hours without payment of the overtime wages required by the clause set 

forth in paragraph (b)(1) of this section. 

3. Withholding for unpaid wages and liquidated damages. 

a. The Southern Sandoval County Arroyo Flood Control Authority 

(SSCAFCA) may, upon its own action, or must, upon written request of an 
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authorized representative of the Department of Labor, withhold or cause to 

be withheld from the contractor so much of the accrued payments or advances 

as may be considered necessary to satisfy the liabilities of the prime 

contractor or any subcontractor for any unpaid wages; monetary relief, 

including interest; and liquidated damages required by the clauses set forth in 

this paragraph (b) on this contract, any other federal contract with the same 

prime contractor, or any other federally assisted contract subject to the 

Contract Work Hours and Safety Standards Act that is held by the same prime 

contractor (as defined in § 5.2). The necessary funds may be withheld from 

the contractor under this contract, any other federal contract with the same 

prime contractor, or any other federally assisted contract that is subject to the 

Contract Work Hours and Safety Standards Act and is held by the same prime 

contractor, regardless of whether the other contract was awarded or assisted 

by the same agency, and such funds may be used to satisfy the contractor 

liability for which the funds were withheld. 

b. Priority to withheld funds. The Department has priority to funds withheld or 

to be withheld in accordance with paragraph (a)(2)(i) or (b)(3)(i) of this 

section, or both, over claims to those funds by: 

1) A contractor's surety(ies), including without limitation performance 

bond sureties and payment bond sureties; 

2) A contracting agency for its reprocurement costs; 

3) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) 

in bankruptcy of a contractor, or a contractor's bankruptcy estate; 

4) A contractor's assignee(s); 

5) A contractor's successor(s); or 

6) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-

3907. 

4. Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses 

set forth in paragraphs (b)(1) through (5) of this section and a clause requiring the 

subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 

is responsible for compliance by any subcontractor or lower tier subcontractor with the 

clauses set forth in paragraphs (b)(1) through (5). In the event of any violations of these 

clauses, the prime contractor, and any subcontractor(s) responsible will be liable for any 

unpaid wages and monetary relief, including interest from the date of the underpayment or 

loss, due to any workers of lower-tier subcontractors, and associated liquidated damages 

and may be subject to debarment, as appropriate. 

5. Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, 

restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause 

any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or 

in any other manner discriminate against, any worker or job applicant for: 
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a. Notifying any contractor of any conduct which the worker reasonably 

believes constitutes a violation of the Contract Work Hours and Safety 

Standards Act (CWHSSA) or its implementing regulations in this part; 

b. Filing any complaint, initiating, or causing to be initiated any proceeding, or 

otherwise asserting or seeking to assert on behalf of themselves or others any 

right or protection under CWHSSA or this part; 

c. Cooperating in any investigation or other compliance action, or testifying in 

any proceeding under CWHSSA or this part; or 

d. Informing any other person about their rights under CWHSSA or this part. 

B. Further Compliance with the Contract Work Hours and Safety Standards Act. 

1. The contractor or subcontractor shall maintain payrolls and basic payroll records during 

the course of the work and shall preserve them for a period of three years from the 

completion of the contract for all laborers and mechanics, including guards and watchmen, 

working on the contract. Such records shall contain the name and address of each such 

employee, social security number, correct classifications, hourly rates of wages paid, daily 

and weekly number of hours worked, deductions made, and actual wages paid. 

2. Records to be maintained under this provision shall be made available by the contractor or 

subcontractor for inspection, copying, or transcription by authorized representatives of the 

Department of Homeland Security, the Federal Emergency Management Agency, and the 

Department of Labor, and the contractor or subcontractor will permit such representatives 

to interview employees during working hours on the job.” 

9.07 Clean Air Act Clause 

A. Clean Air Act 

1. The contractor agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

2. The contractor agrees to report each violation to the SSCAFCA and understands and agrees 

that the SSCAFCA will, in turn, report each violation as required to assure notification to 

the Federal Emergency Management Agency (FEMA), and the appropriate Environmental 

Protection Agency Regional Office. 

3. The contractor agrees to include these requirements in each subcontract exceeding 

$150,000 financed in whole or in part with federal assistance provided by FEMA. 

9.08 Federal Water Pollution Control Act Clause 

A. Federal Water Pollution Control Act 

1. The contractor agrees to comply with all applicable standards, orders, or regulations issued 

pursuant to the federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.  
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2. The contractor agrees to report each violation to the SSCAFCA and understands and agrees 

that the SSCAFCA will, in turn, report each violation as required to assure notification to 

the (insert name of the pass-through entity, if applicable), Federal Emergency Management 

Agency (FEMA), and the appropriate Environmental Protection Agency Regional Office. 

3. The contractor agrees to include these requirements in each subcontract exceeding 

$150,000 financed in whole or in part with federal assistance provided by FEMA. 

9.09 Suspension and Debarment Clause 

A. Suspension and Debarment 

1. This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 

3000. As such, the contractor is required to verify that none of the contractor’s principals 

(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded 

(defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

2. The contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, 

subpart C, and must include a requirement to comply with these regulations in any lower 

tier covered transaction it enters into. 

3. This certification is a material representation of fact relied upon by SSCAFCA. If it is later 

determined that the contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 

C.F.R. Part 3000, subpart C, in addition to remedies available to SSCAFCA, the federal 

government may pursue available remedies, including but not limited to suspension and/or 

debarment. 

4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, 

subpart C and 2 C.F.R. Part 3000, subpart C while this offer is valid and throughout the 

period of any contract that may arise from this offer. The bidder or proposer further agrees 

to include a provision requiring such compliance in its lower tier covered transactions. 

B. Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2 

CFR 180.220) must not be made to parties listed on the governmentwide exclusions in the 

System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 

180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 

CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the 

names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties 

declared ineligible under statutory or regulatory authority other than Executive Order 12549 

1. See RFP Appendix A – Required Information Form – Federal Requirements 

9.10 Byrd Anti-Lobbying Amendment 

A. Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended) 

1. Contractors who apply or bid for an award of more than $100,000 shall file the required 

certification. Each tier certifies to the tier above that it will not and has not used federally 

appropriated funds to pay any person or organization for influencing or attempting to 

influence an officer or employee of any agency, a Member of Congress, officer or 
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employee of Congress, or an employee of a Member of Congress in connection with 

obtaining any federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 

Each tier shall also disclose any lobbying with non-federal funds that takes place in 

connection with obtaining any federal award. Such disclosures are forwarded from tier to 

tier up to the recipient who in turn will forward the certification(s) to the federal awarding 

agency. 

2. See RFP Appendix C – Federal Forms – Mandatory Lobbying Disclosure Form – SF-LLL.   

9.11 Recovered Materials Clause 

A. In the performance of this contract, the Contractor shall make maximum use of products 

containing recovered materials that are EPA-designated items unless the product cannot be 

acquired- 

1. Competitively within a timeframe providing for compliance with the contract performance 

schedule; 

2. Meeting contract performance requirements; or 

3. At a reasonable price. 

B. Information about this requirement, along with the list of EPA-designated items, is available 

at EPA’s Comprehensive Procurement Guidelines webpage: 

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 

C. The Contractor also agrees to comply with all other applicable requirements of Section 6002 

of the Solid Waste Disposal Act. 

9.12 Domestic Preference Clause 

A. Domestic Preference for Procurements 

1. The Contractor should, to the greatest extent practicable and consistent with law, provide 

a preference for the purchase, acquisition, or use of goods, products, or materials produced 

in the United States. This includes, but is not limited to, iron, aluminum, steel, cement, and 

other manufactured products. 

For purposes of this clause: Produced in the United States means, for iron and steel 

products, that all manufacturing processes, from the initial melting stage through the 

application of coatings, occurred in the United States. 

9.13 Prohibition on Contracting for Covered Telecommunications Equipment or Services 

A. Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 

telecommunications equipment or services; interconnection arrangements; roaming; 

substantial or essential component; and telecommunications equipment or services have the 

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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meaning as defined in FEMA Policy 405-143-1, Prohibitions on Expending FEMA Award 

Funds for Covered Telecommunications Equipment or Services, as used in this clause. 

B. Prohibitions. 

1. Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 

2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive 

agency on or after Aug.13, 2020, from obligating or expending grant, cooperative 

agreement, loan, or loan guarantee funds on certain telecommunications products or from 

certain entities for national security reasons. 

2. Unless an exception in paragraph (C) of this clause applies, the contractor and its 

subcontractors may not use grant, cooperative agreement, loan, or loan guarantee funds 

from the Federal Emergency Management Agency to: 

a. Procure or obtain any equipment, system, or service that uses covered 

telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology of any system; 

b. Enter, extend, or renew a contract to procure or obtain any equipment, 

system, or service that uses covered telecommunications equipment or 

services as a substantial or essential component of any system, or as critical 

technology of any system; 

c. Enter, extend, or renew contracts with entities that use covered 

telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology as part of any system; or 

d. Provide, as part of its performance of this contract, subcontract, or other 

contractual instrument, any equipment, system, or service that uses covered 

telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology as part of any system. 

C. Exceptions. 

1. This clause does not prohibit contractors from providing— 

a. A service that connects to the facilities of a third-party, such as backhaul, 

roaming, or interconnection arrangements; or 

b. Telecommunications equipment that cannot route or redirect user data traffic 

or permit visibility into any user data or packets that such equipment transmits 

or otherwise handles. 

2. By necessary implication and regulation, the prohibitions also do not apply to: 

a. Covered telecommunications equipment or services that: 

1) Are not used as a substantial or essential component of any system; 

and 
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2) Are not used as critical technology of any system. 

b. Other telecommunications equipment or services that are not considered 

covered telecommunications equipment or services. 

D. Reporting requirement. 

1. In the event the contractor identifies covered telecommunications equipment or services 

used as a substantial or essential component of any system, or as critical technology as part 

of any system, during contract performance, or the contractor is notified of such by a 

subcontractor at any tier or by any other source, the contractor shall report the information 

in paragraph (d)(2) of this clause to the recipient or subrecipient, unless elsewhere in this 

contract are established procedures for reporting the information. 

2. The Contractor shall report the following information pursuant to paragraph (D)(1) of this 

clause: 

a. Within one business day from the date of such identification or notification: 

The contract number; the order number(s), if applicable; supplier name; 

supplier unique entity identifier (if known); supplier Commercial and 

Government Entity (CAGE) code (if known); brand; model number (original 

equipment manufacturer number, manufacturer part number, or wholesaler 

number); item description; and any readily available information about 

mitigation actions undertaken or recommended. 

b. Within 10 business days of submitting the information in paragraph (D)(2)(a) 

of this clause: Any further available information about mitigation actions 

undertaken or recommended. In addition, the contractor shall describe the 

efforts it undertook to prevent use or submission of covered 

telecommunications equipment or services, and any additional efforts that 

will be incorporated to prevent future use or submission of covered 

telecommunications equipment or services. 

E. Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph 

(E), in all subcontracts and other contractual instruments. 

9.14 Access to Records 

A. The Contractor agrees to provide the New Mexico Department of Homeland Security and 

Emergency Management, SSCAFCA, the FEMA Administrator, the Comptroller General of 

the United States, or any of their authorized representatives access to any books, documents, 



 

 
Page 26 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services 

Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

papers, and records of the Contractor which are directly pertinent to this contract for the 

purposes of making audits, examinations, excerpts, and transcriptions. 

B. The Contractor agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 

C. The Contractor agrees to provide the FEMA Administrator or his authorized representatives 

access to construction or other work sites pertaining to the work being completed under the 

contract. 

D. In compliance with the Disaster Recovery Act of 2018, the SSCAFCA and the Contractor 

acknowledge and agree that no language in this contract is intended to prohibit audits or 

internal reviews by the FEMA Administrator or the Comptroller General of the United States. 

9.15 Compliance with Federal Law, Regulations, and Executive Orders 

A. This is an acknowledgement that FEMA financial assistance will be used to fund all or a 

portion of the contract. The contractor will comply with all applicable Federal law, 

regulations, executive orders, FEMA policies, procedures, and directives. 

9.16 No Obligation by Federal Government 

A. The Federal Government is not a party to this contract and is not subject to any obligations or 

liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter 

resulting from the contract. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which 

is indicated on page 1. 

 

Owner:     Engineer:     

             

          

By:        By:       

          

Title:        Title:       

Date 

Signed: 

       Date 

Signed: 

      

          

  Engineer License or Firm's 

Certificate No.  

      

  State of:       

   

Address for giving notices:  Address for giving notices: 

          

             

          

             

          

             

       

Designated Representative (Paragraph 8.03.A):  Designated Representative (Paragraph 8.03.A): 

     

             

     

Title:        Title:       

      

Phone Number:        Phone Number:       

 

Facsimile Number:        Facsimile Number:       

     

E-Mail Address:        E-Mail Address:       
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This is EXHIBIT A, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      . 

Engineer’s Services 

 

Article 1 of the Agreement is supplemented to include the following agreement of the parties.   

 

Engineer shall provide Basic and Additional Services as set forth below. 

 

PART 1 – BASIC SERVICES 

A1.01 Study and Report Phase 

A. Engineer shall: 

1. Consult with Owner to define and clarify Owner’s requirements for the Project and available 

data. 

2. Advise Owner of any need for Owner to provide data or services of the types described in 

Exhibit B which are not part of Engineer’s Basic Services.   

3. Identify, consult with, and analyze requirements of governmental authorities having 

jurisdiction to approve the portions of the Project designed or specified by Engineer, 

including but not limited to mitigating measures identified in the environmental assessment. 

4. Identify and evaluate [insert specific number or list here] alternate solutions available to 

Owner and, after consultation with  Owner, recommend to Owner those solutions which in 

Engineer’s judgment meet Owner’s requirements for the Project. 

5. Prepare a report (the “Report”) which will, as appropriate, contain schematic layouts, 

sketches, and conceptual design criteria with appropriate exhibits to indicate the agreed-to 

requirements, considerations involved, and those alternate solutions available to Owner 

which Engineer recommends.  For each recommended solution Engineer will provide the 

following, which will be separately itemized:  opinion of probable Construction Cost; 

proposed allowances for contingencies; the estimated total costs of design, professional, and 

related services to be provided by Engineer and its Consultants; and, on the basis of 

information furnished by Owner, a summary of allowances for other items and services 

included within the definition of Total Project Costs. 

6. Perform or provide the following additional Study and Report Phase tasks or deliverables:  

[here list  any such tasks or deliverables] 

7. Furnish        review copies of the Report and any other deliverables to Owner 

within        calendar days of the Effective Date and review it with Owner.  

Within        calendar days of receipt, Owner shall submit to Engineer any comments 

regarding the Report and any other deliverables.   



 

 
Page 2 

(Exhibit A – Engineer’s Services) 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services 

Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

 

8. Revise the Report and any other deliverables in response to Owner’s comments, as 

appropriate, and furnish        copies of the revised Report and any other deliverables to the 

Owner within        calendar days of receipt of Owner’s comments. 

B. Engineer’s services under the Study and Report Phase will be considered complete on the date when 

the revised Report and any other deliverables have been delivered to Owner. 

A1.02 Preliminary Design Phase 

A. After acceptance by Owner of the Report and any other deliverables, selection by Owner of a 

recommended solution and indication of any specific modifications or changes in the scope, extent, 

character, or design requirements of the Project desired by Owner, and upon written authorization 

from Owner, Engineer shall:  

1. Prepare Preliminary Design Phase documents consisting of final design criteria, preliminary 

drawings, outline specifications, and written descriptions of the Project. 

2. Provide necessary field surveys and topographic and utility mapping for design purposes.  

Utility mapping will be based upon information obtained from utility owners. 

3. Advise Owner if additional reports, data, information, or services of the types described in 

Exhibit B are necessary and assist Owner in obtaining such reports, data, information, or 

services. 

4. Based on the information contained in the Preliminary Design Phase documents, prepare a 

revised opinion of probable Construction Cost, and assist Owner in collating the various cost 

categories which comprise Total Project Costs.   

5. Perform or provide the following additional Preliminary Design Phase tasks or deliverables:  

[here list any such tasks or deliverables] 

6. Furnish        review copies of the Preliminary Design Phase documents and any other 

deliverables to Owner within        calendar days of authorization to proceed with this phase, 

and review them with Owner.  Within        calendar days of receipt, Owner shall submit to 

Engineer any comments regarding the Preliminary Design Phase documents and any other 

deliverables.   

7. Revise the Preliminary Design Phase documents and any other deliverables in response to 

Owner’s comments, as appropriate, and furnish to Owner        copies of the revised 

Preliminary Design Phase documents, revised opinion of probable Construction Cost, and 

any other deliverables within        calendar days after receipt of Owner’s comments. 

B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date 

when the revised Preliminary Design Phase documents, revised opinion of probable Construction 

Cost, and any other deliverables have been delivered to Owner.  
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A1.03 Final Design Phase 

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of 

probable Construction Cost as determined in the Preliminary Design Phase, and any other 

deliverables subject to any Owner-directed modifications or changes in the scope, extent, character, 

or design requirements of or for the Project, and upon written authorization from Owner, Engineer 

shall: 

1. Prepare final Drawings and Specifications indicating the scope, extent, and character of the 

Work to be performed and furnished by Contractor.   

2. Provide technical criteria, written descriptions, and design data for Owner’s use in filing 

applications for permits from or approvals of governmental authorities having jurisdiction to 

review or approve the final design of the Project; assist Owner in consultations with such 

authorities; and revise the Drawings and Specifications in response to directives from such 

authorities. 

3. Advise Owner of any adjustments to the opinion of probable Construction Cost known to 

Engineer.   

4. Perform or provide the following additional Final Design Phase tasks or deliverables:  [here 

list any such tasks or deliverables] 

5. Prepare and furnish bidding documents for review by Owner, its legal counsel, and other 

advisors, and assist Owner in the preparation of other related documents.  Within        days 

of receipt, Owner shall submit to Engineer any comments and, subject to the provisions of 

Paragraph 6.01.G, instructions for revisions.   

6. Revise the bidding documents in accordance with comments and instructions from the 

Owner, as appropriate, and submit        final copies of the bidding documents, a revised 

opinion of probable Construction Cost, and any other deliverables to Owner 

within        calendar days after receipt of Owner’s comments and instructions. 

B. Engineer’s services under the Final Design Phase will be considered complete on the date when the 

submittals required by Paragraph A1.03.A.6 have been delivered to Owner. 

C. In the event that the Work designed or specified by Engineer is to be performed or furnished under 

more than one prime contract, or if Engineer’s services are to be separately sequenced with the work 

of one or more prime Contractors (such as in the case of fast-tracking), Owner and Engineer shall, 

prior to commencement of the Final Design Phase, develop a schedule for performance of 

Engineer’s services during the Final Design, Bidding or Negotiating, Construction, and Post-

Construction Phases in order to sequence and coordinate properly such services as are applicable to 

the work under such separate prime contracts.  This schedule is to be prepared and included in or 

become an amendment to Exhibit A whether or not the work under such contracts is to proceed 

concurrently. 

D. The number of prime contracts for Work designed or specified by Engineer upon which the 

Engineer’s compensation has been established under this Agreement is            .  If more prime 
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contracts are awarded, Engineer shall be entitled to an equitable increase in its compensation under 

this Agreement. 

A1.04 Bidding or Negotiating Phase 

A. DELETED. 

B. DELETED. 

A1.05 Construction Phase 

A. DELETED. 

A1.06 Post-Construction Phase 

A. DELETED.  

B. DELETED. 

PART 2 – ADDITIONAL SERVICES 

A2.01 Additional Services Requiring Owner’s Written Authorization 

 

C. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services 

of the types listed below.   

1. Preparation of applications and supporting documents (in addition to those furnished under 

Basic Services) for private or governmental grants, loans, or advances in connection with the 

Project; preparation or review of environmental assessments and impact statements; review 

and evaluation of the effects on the design requirements for the Project of any such statements 

and documents prepared by others; and assistance in obtaining approvals of authorities 

having jurisdiction over the anticipated environmental impact of the Project. 

2. Services to make measured drawings of or to investigate existing conditions or facilities, or 

to verify the accuracy of drawings or other information furnished by Owner or others. 

3. Services resulting from significant changes in the scope, extent, or character of the portions 

of the Project designed or specified by Engineer or its design requirements including, but not 

limited to, changes in size, complexity, Owner’s schedule, character of construction, or 

method of financing; and revising previously accepted studies, reports, Drawings, 

Specifications, or Contract Documents when such revisions are required by changes in Laws 

and Regulations enacted subsequent to the Effective Date or are due to any other causes 

beyond Engineer’s control. 

4. Services resulting from Owner’s request to evaluate additional Study and Report Phase 

alternative solutions beyond those identified in Paragraph A1.01.A.4. 

5. Services required as a result of Owner’s providing incomplete or incorrect Project 

information to Engineer.   
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6. Providing renderings or models for Owner’s use. 

7. Undertaking investigations and studies including, but not limited to, detailed consideration 

of operations, maintenance, and overhead expenses; the preparation of financial feasibility 

and cash flow studies, rate schedules, and appraisals; assistance in obtaining financing for 

the Project; evaluating processes available for licensing, and assisting Owner in obtaining 

process licensing; detailed quantity surveys of materials, equipment, and labor; and audits or 

inventories required in connection with construction performed by Owner. 

8. Furnishing services of Consultants for other than Basic Services. 

9. Services attributable to more prime construction contracts than specified in Paragraph 

A1.03.D. 

10. Services during out-of-town travel required of Engineer other than for visits to the Site or 

Owner’s office.  

11. Preparing for, coordinating with, participating in and responding to structured independent 

review processes, including, but not limited to, construction management, cost estimating, 

project peer review, value engineering, and constructibility review requested by Owner; and 

performing or furnishing services required to revise studies, reports, Drawings, 

Specifications, or other Bidding Documents as a result of such review processes. 

12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices 

requested by Owner for the Work or a portion thereof. 

13. Assistance in connection with Bid protests, rebidding, or renegotiating contracts for 

construction, materials, equipment, or services, except when such assistance is required by 

Exhibit F.  

14. Providing construction surveys and staking to enable Contractor to perform its work other 

than as required under Paragraph A1.05.A.6, and any type of property surveys or related 

engineering services needed for the transfer of interests in real property; and providing other 

special field surveys. 

15. Providing Construction Phase services beyond the original date for completion and readiness 

for final payment of Contractor.   

16. Providing assistance in responding to the presence of any Constituent of Concern at the Site, 

in compliance with current Laws and Regulations. 

17. Preparing Record Drawings showing appropriate record information based on Project 

annotated record documents received from Contractor, and furnishing such Record Drawings 

to Owner. 

18. Preparation of operation and maintenance manuals. 

19. Preparing to serve or serving as a consultant or witness for Owner in any litigation, 

arbitration, or other dispute resolution process related to the Project.  
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20. Providing more extensive services required to enable Engineer to issue notices or 

certifications requested by Owner.  

21. Assistance in connection with the adjusting of Project equipment and systems. 

22. Assistance to Owner in training Owner’s staff to operate and maintain Project equipment and 

systems. 

23. Assistance to Owner in developing procedures for (a) control of the operation and 

maintenance of Project equipment and systems, and (b) related record-keeping. 

24. Overtime work requiring higher than regular rates. 

25. Other services performed or furnished by Engineer not otherwise provided for in this 

Agreement.  

A2.02 Additional Services Not Requiring Owner’s Written Authorization 

A. Engineer shall advise Owner in advance that Engineer is will immediately commence to perform 

or furnish the Additional Services of the types listed below.  For such Additional Services, Engineer 

need not request or obtain specific advance written authorization from Owner.  Engineer shall cease 

performing or furnishing such Additional Services upon receipt of written notice from Owner.  

1. Services in connection with work change directives and change orders to reflect changes 

requested by Owner.  

2. Services in making revisions to Drawings and Specifications occasioned by the acceptance 

of substitute materials or equipment other than “or-equal” items; services after the award of 

the Construction Contract in evaluating and determining the acceptability of a proposed "or 

equal" or substitution which is found to be inappropriate for the Project; evaluation and 

determination of an excessive number of proposed "or equals" or substitutions, whether 

proposed before or after award of the Construction Contract. 

3. Services resulting from significant delays, changes, or price increases occurring as a direct 

or indirect result of materials, equipment, or energy shortages. 

4. Additional or extended services during construction made necessary by (1) emergencies or 

acts of God endangering the Work (advance notice not required), (2) the presence at the Site 

of any Constituent of Concern or items of historical or cultural significance, (3) Work 

damaged by fire or other cause during construction, (4) a significant amount of defective, 

neglected, or delayed work by Contractor, (5) acceleration of the progress schedule involving 

services beyond normal working hours, or (6) default by Contractor. 

5. Services (other than Basic Services during the Post-Construction Phase) in connection with 

any partial utilization of any part of the Work by Owner prior to Substantial Completion. 

6. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor 

or others in connection with the Work. 
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7. Services during the Construction Phase rendered after the original date for completion of the 

Work referred to in A1.05.B. 

8. Reviewing a Shop Drawing more than three times, as a result of repeated inadequate 

submissions by Contractor. 

9. While at the Site, compliance by Engineer and its staff with those terms of Owner's or 

Contractor's safety program provided to Engineer subsequent to the Effective Date that 

exceed those normally required of engineering personnel by federal, state, or local safety 

authorities for similar construction sites. 
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This is EXHIBIT B, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      . 

 

Owner’s Responsibilities 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties. 

 

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its 

expense: 

 

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, 

including design objectives and constraints, space, capacity and performance requirements, 

flexibility, and expandability, and any budgetary limitations; and furnish copies of all design and 

construction standards which Owner will require to be included in the Drawings and Specifications; 

and furnish copies of Owner’s standard forms, conditions, and related documents for Engineer to 

include in the Bidding Documents, when applicable. 

B. Furnish to Engineer any other available information pertinent to the Project including reports and 

data relative to previous designs, or investigation at or adjacent to the Site. 

C. Following Engineer’s assessment of initially-available Project information and data and upon 

Engineer’s request, furnish or otherwise make available such additional Project related information 

and data as is reasonably required to enable Engineer to complete its Basic and Additional Services.  

Such additional information or data would generally include the following:   

1. Property descriptions. 

2. Zoning, deed, and other land use restrictions. 

3. Property, boundary, easement, right-of-way, and other special surveys or data, including 

establishing relevant reference points. 

4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of 

physical conditions relating to existing surface or subsurface structures at the Site, or 

hydrographic surveys, with appropriate professional interpretation thereof. 

5. Environmental assessments, audits, investigations, and impact statements, and other relevant 

environmental or cultural studies as to the Project, the Site, and adjacent areas. 

6. Data or consultations as required for the Project but not otherwise identified in the Agreement 

or the Exhibits thereto. 

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of 

the presence at the Site of any Constituent of Concern, or of any other development that affects the 

scope or time of performance of Engineer’s services, or any defect or nonconformance in 

Engineer’s services, the Work, or in the performance of any Contractor. 
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E. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the 

Agreement as required. 

F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private 

property as required for Engineer to perform services under the Agreement. 

G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and 

other documents presented by Engineer (including obtaining advice of an attorney, insurance 

counselor, and other advisors or consultants as Owner deems appropriate with respect to such 

examination) and render in writing timely decisions pertaining thereto. 

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to 

approve all phases of the Project designed or specified by Engineer and such reviews, approvals, 

and consents from others as may be necessary for completion of each phase of the Project. 

I. Recognizing and acknowledging that Engineer's services and expertise do not include the following 

services, provide, as required for the Project: 

1. Accounting, bond and financial advisory, independent cost estimating, and insurance 

counseling services. 

2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor 

raises, or Engineer reasonably requests. 

3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor 

has used the moneys paid. 

J. Place and pay for advertisement for Bids in appropriate publications. 

K. Advise Engineer of the identity and scope of services of any independent consultants employed by 

Owner to perform or furnish services in regard to the Project, including, but not limited to, cost 

estimating, project peer review, value engineering, and constructibility review. 

L. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others 

(including, but not limited to, accounting, bond and financial, independent cost estimating, 

insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in collating 

the various cost categories which comprise Total Project Costs. 

M. If Owner designates a construction manager or an individual or entity other than, or in addition to, 

Engineer to represent Owner at the Site, define and set forth as an attachment to this Exhibit B the 

duties, responsibilities, and limitations of authority of such other party and the relation thereof to 

the duties, responsibilities, and authority of Engineer. 

N. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, 

designate a person or entity to have authority and responsibility for coordinating the activities 

among the various prime Contractors, and define and set forth the duties, responsibilities, and 

limitations of authority of such individual or entity and the relation thereof to the duties, 
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responsibilities, and authority of Engineer as an attachment to this Exhibit B that is to be mutually 

agreed upon and made a part of this Agreement before such services begin. 

O. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress 

and other job related meetings, and Substantial Completion and final payment visits to the Project. 

P. Provide the services of an independent testing laboratory to perform all inspections, tests, and 

approvals of samples, materials, and equipment required by the Contract Documents, or to evaluate 

the performance of materials, equipment, and facilities of Owner, prior to their incorporation into 

the Work with appropriate professional interpretation thereof. 

Q. Provide Engineer with the findings and reports generated by the entities providing services to 

Owner pursuant to this paragraph. 

R. Inform Engineer in writing of any specific requirements of safety or security programs that are 

applicable to Engineer, as a visitor to the Site. 

S. Perform or provide the following additional services:  None. 
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1. Compensation for Basic Services (not including Resident Project Representative) (as described in Exhibit A, Part I) 
 

 Decision Question: Which method of compensation is to be used? 

 

 
Lump 

Sum 

Standard Hourly 

Rates 

Percentage of 

Construction 

Costs 

Direct Labor 

Costs Times a 

Factor 

Direct Labor 

Costs Plus 

Overhead Plus a 

Fixed Fee 

Salary Costs 

Times a Factor 

Use This Base 

Compensation 

Packet  

Packet 

BC-1 
Packet BC-2 Packet BC-3 Packet BC-4 Packet BC-5 Packet BC-6 

Include This 

Appendix  
N/A Appendices 1 and 2  N/A Appendix 1  Appendix 1  

Appendix 1  

 

2. Compensation for Resident Project Representative (as described in Exhibit A, Paragraph A1.05.A.2, and in Exhibit D)  
 

 Decision Question: Which method of compensation is to be used? 

 

 

Lump Sum 
Standard Hourly 

Rates 

Percentage of 

Construction 

Costs 

Direct Labor Costs 

Times a Factor 

Salary Costs Times a 

Factor 

Use This RPR 

Compensation 

Packet  

Packet RPR-1 Packet RPR-2 Packet RPR-3 Packet RPR-4 Packet RPR-5 

Include This 

Appendix  
N/A 

Appendices 1  

and 2 
N/A Appendix 1  Appendix 1 
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3. Compensation for Additional Services (as described in Exhibit A, Part 2) 

 

 Decision Question:  Which method of compensation is to be used? 

 

 
Standard Hourly Rates 

Direct Labor Costs 

Times a Factor 

Salary Costs Times 

a Factor 

Use This Additional 

Services 

Compensation 

Packet  

Packet AS-1 Packet AS-2 Packet AS-3 

Include This 

Appendix  
Appendices 1  and 2  Appendix 1  Appendix 1  

 

Example:   If Basic Services (other than RPR) will be compensated using Lump Sum; RPR services using Direct Labor Times a 

Factor; and Additional Services using Standard Hourly Rates; then use Packet BC-1; Packet RPR-4; Packet AS-1; and 

Appendices 1 and 2 to form Exhibit C.



 

 
Page 1 

Exhibit C –Compensation Packet BC-1: Basic Services (other than RPR) – Lump Sum Method of Payment 

EJCDC E-500 Agreement Between Owner and Engineer for Professional Services.   

Copyright © 2008 National Society of Professional Engineers for EJCDC.  All rights reserved. 

  

SUGGESTED FORMAT 

(for use with E-500, 2008 Edition) 

 

This is EXHIBIT C, consisting of       pages, referred to 

in and part of the Agreement between Owner and Engineer 

for Professional Services dated      ,      . 

 

Payments to Engineer for Services and Reimbursable Expenses 

COMPENSATION PACKET BC-1:  Basic Services – Lump Sum 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

 

C2.01 Compensation for Basic Services (other than Resident Project Representative) – Lump Sum Method 

of Payment 

 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s 

Resident Project Representative, if any, as follows: 

1. A Lump Sum amount of $            based on the following estimated distribution of 

compensation: 

a. Study and Report Phase $     

b. Preliminary Design Phase $     

c. Final Design Phase $     

d. Bidding and Negotiating Phase $     

e. Construction Phase $     

f. Post-Construction Phase $     

2. Engineer may alter the distribution of compensation between individual phases noted herein 

to be consistent with services actually rendered, but shall not exceed the total Lump Sum 

amount unless approved in writing by the Owner. 

3. The Lump Sum includes compensation for Engineer’s services and services of Engineer’s 

Consultants, if any.  Appropriate amounts have been incorporated in the Lump Sum to 

account for labor, overhead, profit, and Reimbursable Expenses. 

4. The portion of the Lump Sum amount billed for Engineer’s services will be based upon 

Engineer’s estimate of the percentage of the total services actually completed during the 

billing period. 
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B. Period of Service:  The compensation amount stipulated in Compensation Packet BC-1 is 

conditioned on a period of service not exceeding          months.  If such period of service is extended, 

the compensation amount for Engineer's services shall be appropriately adjusted. 
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This is EXHIBIT C,  consisting  of       pages,  referred  

to  in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      . 

 

Payments to Engineer for Services and Reimbursable Expenses 

COMPENSATION PACKET BC-2:  Basic Services – Standard Hourly Rates 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

 

C2.01    Compensation For Basic Services (other than Resident Project Representative) – Standard Hourly 

Rates Method of Payment 

 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s 

Resident Project Representative, if any, as follows: 

1. An amount equal to the cumulative hours charged to the Project by each class of Engineer’s 

personnel times Standard Hourly Rates for each applicable billing class for all services 

performed on the Project, plus Reimbursable Expenses and Engineer’s Consultants' charges, 

if any. 

2. Engineer’s Reimbursable Expenses Schedule and Standard Hourly Rates are attached to this 

Exhibit C as Appendices 1 and 2. 

3. The total compensation for services under Paragraph C2.01 is estimated to be $            based 

on the following estimated distribution of compensation: 

a. Study and Report Phase $_______________________ 

b. Preliminary Design Phase $_______________________ 

c. Final Design Phase $_______________________ 

d. Bidding or Negotiating Phase $_______________________ 

e. Construction Phase $_______________________ 

f. Post-Construction Phase $_______________________ 

4. Engineer may alter the distribution of compensation between individual phases of the work 

noted herein to be consistent with services actually rendered, but shall not exceed the total 

estimated compensation amount unless approved in writing by Owner. See also C2.03.C.2 

below. 

5. The total estimated compensation for Engineer’s services included in the breakdown by 

phases as noted in Paragraph C2.01.A.3 incorporates all labor, overhead, profit, 

Reimbursable Expenses and Engineer’s Consultants' charges. 
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6. The amounts billed for Engineer’s services under Paragraph C2.01 will be based on the 

cumulative hours charged to the Project during the billing period by each class of Engineer’s 

employees times Standard Hourly Rates for each applicable billing class, plus Reimbursable 

Expenses and Engineer’s Consultants' charges. 

7. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted annually 

(as of       ) to reflect equitable changes in the compensation payable to Engineer. 

C2.02 Compensation For Reimbursable Expenses 

 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this 

Exhibit C. 

B. Reimbursable Expenses include the following categories:  transportation and subsistence incidental 

thereto; providing and maintaining field office facilities including furnishings and utilities; toll 

telephone calls and mobile phone charges; reproduction of reports, Drawings, Specifications, 

Bidding Documents, and similar Project-related items in addition to those required under Exhibit 

A.  In addition, if authorized in advance by Owner, Reimbursable Expenses will also include 

expenses incurred for the use of highly specialized equipment. 

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal 

expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable 

Expenses allocable to the Project, the latter multiplied by a factor of  1.0. 

C2.03 Other Provisions Concerning Payment 

 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, those 

charges shall be the amounts billed by Engineer’s Consultants to Engineer times a factor of 1.0. 

B. Factors.  The external Reimbursable Expenses and Engineer’s Consultants' factors include 

Engineer’s overhead and profit associated with Engineer’s responsibility for the administration of 

such services and costs. 
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C. Estimated Compensation Amounts: 

1. Engineer’s estimate of the amounts that will become payable for specified services are only 

estimates for planning purposes, are not binding on the parties, and are not the minimum or 

maximum amounts payable to Engineer under the Agreement.   

2. When estimated compensation amounts have been stated herein and it subsequently becomes 

apparent to Engineer that the total compensation amount thus estimated will be exceeded, 

Engineer shall give Owner written notice thereof, allowing Owner to consider its options, 

including suspension or termination of Engineer's services for Owner's convenience.  Upon 

notice, Owner and Engineer promptly shall review the matter of services remaining to be 

performed and compensation for such services.  Owner shall either exercise its right to 

suspend or terminate Engineer's services for Owner's convenience, agree to such 

compensation exceeding said estimated amount, or agree to a reduction in the remaining 

services to be rendered by Engineer, so that total compensation for such services will not 

exceed said estimated amount when such services are completed.  If Owner decides not to 

suspend the Engineer's services during the negotiations and Engineer exceeds the estimated 

amount before Owner and Engineer have agreed to an increase in the compensation due 

Engineer or a reduction in the remaining services, then Engineer shall be paid for all services 

rendered hereunder. 

D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer 

shall make copies of such records available to Owner at cost. 
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This is Appendix 1 to EXHIBIT C, consisting of       

pages, referred to in and part of the Agreement between 

Owner and Engineer for Professional Services dated 

     ,      . 

 

Reimbursable Expenses Schedule 

Current agreements for engineering services stipulate that the Reimbursable Expenses are subject to review 

and adjustment per Exhibit C.  Reimbursable expenses for services performed on the date of the Agreement 

are: 

 Fax      $           /page 

 8"x11" Copies/Impressions                /page 

 Blue Print Copies                 /sq. ft. 

 Reproducible Copies (Mylar)                /sq. ft. 

 Reproducible Copies (Paper)                /sq. ft. 

 Mileage (auto)                  /mile 

 Field Truck Daily Charge                /day 

 Mileage (Field Truck)                 /mile 

 Field Survey Equipment                /day 

 Confined Space Equipment                /day plus expenses 

 Resident Project Representative Equipment              /month 

 Specialized Software                 /hour 

 CAD Charge                  /hour 

 CAE Terminal Charge                 /hour 

 Video Equipment Charge              /day, $           /week, or $           /month 

 Electrical Meters Charge                /week, or $           /month 

 Flow Meter Charge                 /week, or $           /month 

 Rain Gauge                  /week, or $           /month 

 Sampler Charge                 /week, or $           /month 

 Dissolved Oxygen Tester Charge               /week 

 Fluorometer                  /week 

 Laboratory Pilot Testing Charge               /week, or $           /month 

 Soil Gas Kit                  /day 

 Submersible Pump                 /day 

 Water Level Meter                 /day, or $           /month 

 Soil Sampling                  /sample 

 Groundwater Sampling                /sample 

 Health and Safety Level D                /day 

 Health and Safety Level C                /day 

 Electronic Media Charge                /hour 

 Long Distance Phone Calls    at cost 

 Mobile Phone                /day 

 Meals and Lodging    at cost 

[Note to User:  Customize this Schedule to reflect anticipated reimbursable expenses on this specific 

Project] 
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This is Appendix 2 to EXHIBIT C, consisting of       

pages, referred to in and part of the Agreement between 

Owner and Engineer for Professional Services dated 

     ,      . 

 

Standard Hourly Rates Schedule 

 

A. Standard Hourly Rates: 

1. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include salaries 

and wages paid to personnel in each billing class plus the cost of customary and statutory 

benefits, general and administrative overhead, non-project operating costs, and operating 

margin or profit. 

2. The Standard Hourly Rates apply only as specified in Article C2. 

B. Schedule: 

 Hourly rates for services performed on or after the date of the Agreement are: 

 

   Billing Class VIII              $            /hour 

   Billing Class VII                /hour 

   Billing Class VI                /hour 

   Billing Class V                /hour 

   Billing Class IV                /hour 

   Billing Class III                /hour 

   Billing Class II                 /hour 

   Billing Class I                 /hour 

   Support Staff                 /hour 
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This is EXHIBIT G, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      . 

 

Insurance 

 

Paragraph 6.04 of the Agreement is supplemented to include the following agreement of the parties. 

 

H. Additional Insurance Coverage: 

 

General Conditions: If applicable, Owner will require that the Engineer procure and maintain in 

full force and effect during the life of this agreement, such insurance as is required herein. Policies 

of insurance shall be written by companies licensed or approved to do business in the State of New 

Mexico. 

The Engineer shall furnish Owner copies of certificates of required insurance in a form satisfactory 

to Owner (or copies of insurance policies if Owner calls for them). All certificates of insurance (or 

policies) shall provide that thirty (30) days written notice be given to owner before a policy is 

cancelled or not renewed except that thirty (30) days notice shall not apply for non-payment of 

premiums. Various types of required insurance may be written in one or more policies. 

If part of this Agreement is subcontracted, the Engineer shall require its subcontractor to secure 

insurance to protect itself against all hazards enumerated herein, which are not covered by the 

Engineer's insurance policies. 

1. Approval of lnsurance: Even though a “Notice to Proceed” may have been given, the Engineer 

or subcontractor shall not begin any work under this Agreement until the required insurance 

has been obtained and the proper Certificates (or insurance policies) have been provided to 

Owner, adding Owner as an additional insured. Neither approval nor failure to disapprove 

certificates, policies or the insurance by Owner shall relieve the Engineer of full responsibility 

to maintain the required insurance in full force and effect 

2. Professional Liability lnsurance: The Engineer will be required to obtain Professional Liability 

Insurance in an amount not less than $ 1,000,000.00 in the aggregate provided however, that 

there shall not be a per claim limit of less than $ 1,000,000. 

In the event Owner elects to require insurance coverage in excess of $ 1,000,000 the cost 

directly incurred by the Engineer, if it is in addition to the Engineer's Basic Professional 

Liability Insurance, shall be a direct reimbursable expense (additional insurance premium cost 

only) paid by Owner. 

3. Commercial General Liability and Automobile Insurance: All commercial, general liability 

and automobile insurance policies shall have liability limits in amounts not less than 

$1,000,000 combined single limit of liability for bodily injury, including death and property 

damage in any one occurrence. 
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Said policies of insurance shall be in effect for the term of this Agreement and include coverage 

for all operations performed for Owner by the Engineer. Engineer shall provide with the 

Certificate of lnsurance an endorsement from their policy showing the Engineer carries 

Additional Insured coverage. 

4. Workers' Compensation Insurance: The Engineer shall comply with the provisions of the 

Workers' Compensation Act, the Subsequent Injury Act, and the New Mexico Occupational 

Disease Disablement Law. 

5. Increased Limits: If during the life of this contract, the legislature of the State of New Mexico 

increases the maximum limits of the liability under the Tort Claims Act, Owner may require 

the Engineer to increase the maximum limits of any insurance required herein. In the event that 

the Engineer is so required to increase the limits of such insurance, an appropriate adjustment 

in contract amount will be made. 

6. Proof of Licensing: Engineer shall provide Owner with its state license number and shall 

maintain its license in good standing for the term of this Agreement.  

7. Notification: Engineer agrees to notify Owner of any change or cancellation of insurance 

policy.  

 

I. Additional Insureds 

 

1. The Engineer and sub-consultants (if any) identified in the Task Order for a specific Project 

shall be listed on Owner's general liability policies of insurance as additional insureds, and on 

any applicable property insurance policy as loss payees, as provided in Paragraph 6.04 B.  
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This is EXHIBIT H, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      . 

 

 

Dispute Resolution 

 

Paragraph 6.08 of the Agreement is amended and supplemented to include the following agreement of the 

parties: 

 

A. Mediation:  Owner and Engineer agree that they shall first submit any and all unsettled claims, 

counterclaims, disputes, and other matters in question between them arising out of or relating to this 

Agreement or the breach thereof (“Disputes”) to mediation by an individual or firm agreeable to 

Owner and Engineer.  Owner and Engineer agree to participate in the mediation process in good 

faith.  The process shall be conducted on a confidential basis and shall be completed within 120 days.  

If such mediation is unsuccessful in resolving a Dispute, then (1) the parties may mutually agree to 

a dispute resolution of their choice, or (2) either party may seek to have the Dispute resolved by a 

court of competent jurisdiction. 
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This is EXHIBIT J, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      .  

 

 

Special Provisions 

 

Paragraph 6.11 of the Agreement is amended to include the following agreement(s) of the parties: 

 

F. Records and Audits:  The Engineer shall maintain detailed time records which indicate the date, 

time, and nature of services rendered if hourly services are being provided. These records shall be 

subject to inspection by Owner. Owner shall have the right to audit billings both before and after 

payment. Payment under this Agreement shall not foreclose the right of Owner to recover excessive 

and/or illegal payments. 

 

1. Ownership of Plans and Documents:  All documents prepared as part of or related to the 

project, including, but not limited to the field notes, design notes, original tracings of plans, 

and logs of any test holes drilled, and any computer generated materials prepared under this 

Agreement as instruments of service, are and shall remain, the property of Owner. At the 

termination of this Agreement or the conclusion of the project, whichever is sooner, upon 

request by Owner, the Engineer shall deliver as part of the basic services and in a form 

acceptable to Owner, one bound copy of the design calculations and assumptions including 

facility life-cycle costs and annual operations and maintenance requirements, one set of 

digital data on a format acceptable to Owner, one set of bluelines, and one set of reproducible 

mylar record drawings of the work. Additional plans and documents which may be required 

by Owner, will be identified and agreed upon as a deliverable due at the completion of the 

project. Any use of completed documents for other projects and/or any use of uncompleted 

documents without specific written authorization from the Engineer will be at Owner's sole 

risk. Owner shall indemnify, and hold harmless the Engineer from all claims, damages and 

attorney fees arising from the reuse of the documents. No material produced in whole or in 

part under this Agreement shall be subject to copyright in the United States or in any other 

country by the Engineer. Owner shall have unrestricted authority to publish, disclose, 

distribute and otherwise use, in whole or in part, any reports, data or other materials prepared 

under this Agreement. 

2. Retention:  After project completion including the warranty period and final payment under 

this contract, the Engineer shall maintain for no less than ten (10) years, or as required by 

funding agency, copies of all documents, maps, records, computer data and computer 

generated materials, field notes and soil tests which were developed in the course of work on 

the project for Owner and for which compensation has been received by the Engineer.  The 

above shall be the property of Owner, maintained by the Engineer, at no additional cost to 

Owner and in accordance with applicable law and requirements prescribed by Owner. If 

required by Owner, and upon written request, delivery of these documents or copies of this 

information shall be transmitted to Owner at a mutually agreed upon cost. 
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G. Use of Federal Funds:  Engineer and Owner must not make any award or permit any award (subgrant 

or contract) at any tier to any party which is debarred or suspended or is otherwise excluded from or 

ineligible for participation in Federal assistance programs under Executive Order 12549, 

"Debarment and Suspension". 
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This is EXHIBIT K, consisting of       pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated      ,      .  

 

AMENDMENT TO OWNER-ENGINEER AGREEMENT 

Amendment No. _____ 

 

1. Background Data: 

 

a. 

 

Effective Date of Owner-Engineer Agreement: 

 

 

 

b. 

 

Owner: 

 

      

 

c. 

 

Engineer: 

 

      

 

d. 

 

Project: 

 

      

 

2. Description of Modifications: 

[NOTE TO USER: Include the following paragraphs that are appropriate and delete those not applicable to 

this amendment.  Refer to paragraph numbers used in the Agreement or a previous amendment for clarity 

with respect to the modifications to be made.  Use paragraph numbers in this document for ease of 

reference herein and in future correspondence or amendments.] 

 

a. Engineer shall perform or furnish the following Additional Services: 

 

b. The Scope of Services currently authorized to be performed by Engineer in 

accordance with the Agreement and previous amendments, if any, is modified as 

follows: 

 

c. The responsibilities of Owner are modified as follows: 

 

d. For the Additional Services or the modifications to services set forth above, 

Owner shall pay Engineer the following additional or modified compensation: 

 

e. The schedule for rendering services is modified as follows: 

 

f. Other portions of the Agreement (including previous amendments, if any) are 

modified as follows: 

 

 

[List other Attachments, if any] 

 

 

5.  Agreement Summary (Reference only) 

  a. Original Agreement amount:   $__________________ 
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  b. Net change for prior amendments:   $__________________ 

  c. This amendment amount:   $__________________ 

  d. Adjusted Agreement amount:  $__________________ 

 

The foregoing Agreement Summary is for reference only and does not alter the terms of the Agreement, 

including those set forth in Exhibit C. 

 

Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this 

Amendment.  All provisions of the Agreement not modified by this or previous Amendments remain in 

effect.  The Effective Date of this Amendment is __________________. 

 

OWNER:  ENGINEER: 

 

 

  

 

By: 

 

      

  

By: 

 

      

 

Title: 

 

      

  

Title: 

 

      

 

Date 

Signed: 

 

      

  

Date Signed: 

 

      

 


