



SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

IFB# 2022-01 – LOWER MONTOYAS ARROYO BANK STABILIZATION PROJECT

ADDENDUM #3 - CORRECTION

January 27, 2022

This Addendum consists of one (1) page. The information contained in this addendum shall be incorporated into the project bid and contract documents the same as if originally contained therein.

Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space provided. Failure to acknowledge this addendum by any prospective bidder will render the bid non-responsive.

1. CORRECTION TO ANSWER PROVIDED IN ADDENDUM #2

The answer provided to Question 5 in Addendum #2 (issued 01/26/2022) referenced Sheet 19 incorrectly. The correct sheet is Sheet 18. See corrected Question and Answer below.

Q5: Can you identify what is included in Bid Item #10, 6" Paving

A5: Bid Item 10 includes concrete slab and cutoff walls shown on **Sheet 18 – “Concrete Paving Plan View”**

All other provisions of the Bid and Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Bid and Contract Documents to the same extent as those provisions contained in the originals.


Andrés Sanchez, PE
SSCAFCA Design Services Director