



SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

IFB# 2022-01 – LOWER MONTOYAS ARROYO BANK STABILIZATION PROJECT

ADDENDUM #1 – REMOVAL OF ADDITIVE ALTERNATIVE #1

January 24, 2022

This Addendum consists of one (1) pages and two (2) attachments. The information contained in this addendum shall be incorporated into the project bid and contract documents the same as if originally contained therein.

Bidders shall acknowledge receipt of this addendum on the Bid Proposal form in the space provided. Failure to acknowledge this addendum by any prospective bidder will render the bid non-responsive.

1. BID AND CONTRACT DOCUMENTS

- Replace Pages 22-25 of the *Bid and Contract Documents – Volume 1* with the attached revised Unit Price Bid Proposal.
- Replace Sheet 19 of the *Construction Plans* with the attached revised sheet.

All other provisions of the Bid and Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Bid and Contract Documents to the same extent as those provisions contained in the originals.


Andrés Sanchez, PE
SSCAFCA Design Services Director

Attachments:

1. Revised Unit Price Bid Proposal (4 pages)
2. Revised Sheet 19 of Construction Plans (1 page)