



SOUTHERN SANDOVAL COUNTY ARROYO FLOOD CONTROL AUTHORITY

RFP# 2026-04 – Design & Engineering Services – Montoyas Arroyo Reach Stabilization Project – Broadmoor Blvd to Sportsplex

ADDENDUM #1

July 30, 2026

This Addendum consists of two (2) pages. The information contained in this Addendum shall be incorporated into the request for proposal document the same as if originally contained therein.

Offerors shall acknowledge receipt of this addenda on the proposal. Failure to acknowledge this Addendum by any Offeror will render the proposal non-responsive.

QUESTIONS RECEIVED FROM POTENTIAL OFFERORS:

Question:

If known, what is the anticipated schedule for bidding and construction of this project?

Response:

Due to the uncertainty of Federal Funding assistance for the construction of this project, SSCAFCA does not have a bidding or construction schedule at this time.

Question:

Does the September 30, 2027 deadline mean that construction is substantially complete, or does it mean that plans and contract documents are stamped and submitted to SSCAFCA?

Response:

The September 30, 2027 deadline is the date that all deliverables under this RFP are provided to SSCAFCA. The deadline does not pertain to construction.

Question:

Because this project is federally funded, is the firm who prepared the Reach Stabilization Plan eligible to submit a proposal or are they disqualified due to their prior involvement?

Response:

The firm who prepared the Reach Stabilization Plan was in no way involved in the preparation of the current RFP, evaluation criteria, source selection process, or scope of work. Therefore, they are eligible to submit a proposal.

Question:

The RFP provides the Agreement, but does not require a response or a redlined version of the Agreement. Is this something we should include in our response?

Response:

No response to, or redlined version of, the Agreement is required as part of the RFP submission. Any proposed revisions to the Agreement will be addressed with the selected Offeror during contract negotiations, prior to the start of the project.

All other provisions of the RFP 2026-04 shall remain unchanged. This Addendum is hereby made a part of the RFP to the same extent as those provisions contained in the originals.


Andres Sanchez
Design Services Director

Attachments:

- None